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LOAN AGREEMENT 
(Ordinary Operations) 

 
 
 
  LOAN AGREEMENT dated 27 March 2009 between POWER GRID 
CORPORATION OF INDIA LIMITED (hereinafter called the "Borrower") and ASIAN 
DEVELOPMENT BANK (hereinafter called "ADB"). 
 
  WHEREAS  
 
  (A) by a framework financing agreement dated 29 February 2008 between 
ADB, the Borrower, and India (hereinafter called the "Guarantor"), ADB has agreed to 
provide a multitranche financing facility to the Borrower for purposes of financing projects 
under the National Power Grid Development Investment Program; 
 
  (B) by a periodic financing request dated 15 January 2009 submitted by 
the Borrower,  the Borrower has applied to ADB for a loan for the purposes of the Project 
described in Schedule 1 to this Loan Agreement;  
 
  (C) the Loan is to be guaranteed by the Guarantor under the terms of a 
Guarantee Agreement of even date herewith; and 
 
  (D) ADB has agreed to make a loan to the Borrower from ADB's ordinary 
capital resources, relying on terms of the periodic financing request dated 15 January 2009, 
and upon the terms and conditions hereinafter set forth; 
 
 
  NOW THEREFORE the parties hereto agree as follows: 

 
 
 

ARTICLE I 
 

Loan Regulations; Definitions 
 
 
  Section 1.01.  All the provisions of the Ordinary Operations Loan 
Regulations Applicable to LIBOR-Based Loans Made from ADB's Ordinary Capital 
Resources, dated 1 July 2001, are hereby made applicable to this Loan Agreement with the 
same force and effect as if they were fully set forth herein, subject, however, to the following 
modifications thereof (said Ordinary Operations Loan Regulations as so modified being 
hereinafter called the "Loan Regulations"): 
 

(a) Section 3.03 is deleted and the following is substituted therefor: 

Commitment Charge; Credit. (a)  The Borrower 
shall pay a commitment charge on the unwithdrawn amount of 
the Loan at the rate and on the terms specified in the Loan 
Agreement.  
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   (b) ADB shall provide to the Borrower a credit at the 
rate specified in the Loan Agreement, which credit shall remain 
fixed for the term of the Loan.  ADB shall apply the amount of 
the credit against the interest payable by the Borrower. 

 
(b) Section 3.06 is deleted and the following is substituted therefor: 

 
(a) Following any announcement by ADB that the 

Fixed Spread applicable to new Loans shall be reduced, ADB 
shall provide a Rebate to any Borrower with an outstanding 
Loan on which a higher Fixed Spread is applicable. The 
amount of the Rebate shall be determined by multiplying (i) the 
difference between the Fixed Spread applicable to the 
outstanding Loan and the Fixed Spread that will be applied to 
new Loans (expressed as a percentage per annum), by (ii) the 
principal amount of the outstanding Loan on which the 
Borrower shall pay interest for all interest periods commencing 
on and after the effective date of the lower Fixed Spread that 
will be applied to new Loans. 

 
(b) Following any announcement by ADB that its 

Funding Cost Margin calculations with respect to any Loan 
Currency (or Approved Currency) in any Semester resulted in 
ADB achieving savings, ADB shall provide a Rebate to the 
Borrower.  The amount of the Rebate shall be determined by 
multiplying (i) the Funding Cost Margin (expressed as a 
percentage per annum) by (ii) the principal amount of the Loan 
on which the Borrower shall pay interest for the Interest Period 
commencing immediately after the Semester for which the 
Funding Cost Margin was calculated.  ADB shall apply the 
amount of the Rebate against the interest payable by the 
Borrower for the Interest Period commencing immediately after 
the Semester for which the Funding Cost Margin was 
calculated. 

 
(c) Section 3.07 is deleted and the following is substituted therefor: 
 

(a) Following any announcement by ADB that the 
Fixed Spread applicable to new Loans shall be increased, any 
Borrower with an outstanding Loan on which a lower Fixed 
Spread is applicable shall pay ADB a Surcharge.  The amount 
of the Surcharge shall be determined by multiplying (i) the 
difference between the Fixed Spread that will be applied to new 
Loans and the Fixed Spread applicable to the outstanding Loan 
(expressed as a percentage per annum), by (ii) the principal 
amount of the outstanding Loan on which the Borrower shall 
pay interest for all interest periods commencing on and after 
the effective date of the higher Fixed Spread that will be 
applied to new Loans. 
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(b)  Following any announcement by ADB that its 
Funding Cost Margin calculations with respect to any Loan 
Currency (or Approved Currency) in any Semester resulted in 
ADB incurring additional costs, the Borrower shall pay ADB a 
Surcharge.  The amount of the Surcharge shall be determined 
by multiplying (i) the Funding Cost Margin (expressed as a 
percentage per annum) by (ii) the principal amount of the Loan 
on which the Borrower shall pay interest for the Interest Period 
commencing immediately after the Semester for which the 
Funding Cost Margin was calculated.  ADB shall add the 
amount of the Surcharge to the interest payable by the 
Borrower for the Interest Period commencing immediately after 
the Semester for which the Funding Cost Margin was 
calculated. 

 
(d) Section 7.07 (c) is deleted.   
 

  Section 1.02.  Wherever used in this Loan Agreement, unless the 
context otherwise requires, the several terms defined in the Loan Regulations have the 
respective meanings therein set forth, and the following additional terms have the following 
meanings:  

 
(a) “CERC” means the Central Electricity Regulatory Commission 

established in accordance with the Guarantor's Electricity Act, 2003, as amended from time 
to time; 

(b) “CPTD” means the compensation plan for temporary damages 
prepared by the Borrower for the Project in accordance with the RF;  

 
(c) “Companies Act, 1956” means the Companies Act, 1956 (1 of 1956) of 

the Guarantor, as amended from time to time; 
 
(d) “Consulting Guidelines” means ADB’s Guidelines on the Use of 

Consultants by Asian Development Bank and its Borrowers (2007, as amended from time to 
time); 
 

(e) “EARF” means the environmental assessment and review framework 
prepared in accordance with ADB’s Environment Policy (2002) and ESPP and set out in 
Schedule 5 to the FFA; 

 
(f) “EMP” means the environmental management plan prepared for the 

Project and set out in the IEE; 
 
(g) “ESPP” means the Environmental and Social Policy & Procedures, 

(2005, as amended from time to time) of the Borrower; 
 

(h) “FFA” means the framework financing agreement dated 29 February 
2008 between ADB, the Borrower, and the Guarantor with respect to the Facility; 
 

(i) “Facility” means the multitranche financing facility provided by ADB to 
the Borrower for purposes of financing projects under the Investment Program; 
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(j) “Goods”  means equipment and materials to be financed out of the 

proceeds of the Loan; and including related services such as transportation, insurance, 
installation, commissioning, training, and initial maintenance, but excluding consulting 
services; 

 
(k) “Guarantee Agreement” means the agreement of even date herewith 

between the Guarantor and ADB, referred to in recital (C) of this Loan Agreement; 
 
(l) "HVDC"  means high voltage direct current; 

 
(m) “IEE” means the initial environmental examination prepared for the 

Project in accordance with the EARF; 
 
(n) “IPDF” means the indigenous peoples development framework 

prepared in accordance with ADB’s Policy on Indigenous Peoples (1998) and ESPP and set 
out in Schedule 5 to the FFA; 
 

(o) “Investment Program” means the National Power Grid Development 
Investment Program, as more fully described in Schedule 1 to the FFA; 
 

(p) "kV" means kilovolt; 
 
(q) “PFR” means the periodic financing request submitted or to be 

submitted by the Borrower, for the purposes of each loan under the Facility, and for the 
purpose of this Loan Agreement means the periodic financing request dated  
15 January 2009; 
 

(r) “PMU” means the program management unit established for the 
Investment Program by the Borrower in accordance with paragraph 1 of Schedule 5 to this 
Loan Agreement;  

 
(s) “Procurement Guidelines” means ADB’s Procurement Guidelines 

(2007, as amended from time to time); 
 
(t) “Procurement Plan” means the procurement plan for the Project dated 

23 February 2009 and agreed between the Borrower and ADB, as updated from time to time 
in accordance with Procurement Guidelines, Consulting Guidelines, and other arrangements 
agreed with ADB;  
 

(u) “Project Executing Agency” for the purposes of, and within the 
meaning of, the Loan Regulations means the Borrower;  

 
(v) “RF” means the resettlement framework prepared in accordance with 

ADB’s Involuntary Resettlement Policy (1995) and ESPP and set out in Schedule 5 to the 
FFA; 

 
(w) “RP” means the resettlement plan prepared for the Project in 

accordance with the RF; and 
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(x) “Works” means construction or civil works to be financed out of the 
proceeds of the Loan, and including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
consulting services. 
 
 
 

ARTICLE II 
 

The Loan 
 
 
  Section 2.01.   (a) ADB agrees to lend to the Borrower from ADB's 
ordinary capital resources an amount of two hundred million dollars ($200,000,000), as such 
amount may be converted from time to time through a Currency Conversion in accordance 
with the provisions of Section 2.06 of this Loan Agreement. 
 

(b) The Loan has a principal repayment period of 20 years, and a grace 
period as defined in paragraph (c) of this Section.  
 

(c) The term “grace period” as used in paragraph (b) of this Section 
means the period prior to the first Principal Payment Date in accordance with the 
amortization schedule set forth in Schedule 2 to this Loan Agreement. 

 
  Section 2.02.  The Borrower shall pay to ADB interest on the principal 
amount of the Loan withdrawn and outstanding from time to time at a rate for each Interest 
Period equal to the sum of LIBOR and 0.60% as provided by Section 3.02 of the Loan 
Regulations, less a credit of 0.40% as provided by Section 3.03 of the Loan Regulations. 

 
  Section 2.03.  The Borrower shall pay a commitment charge of 0.15% 
per annum.  Such charge shall accrue on the full amount of the Loan (less amounts 
withdrawn from time to time), commencing sixty (60) days after the date of this Loan 
Agreement. 
   
  Section 2.04.   Interest and other charges on the Loan shall be payable 
semiannually on 1 February and 1 August in each year. 
 
  Section 2.05.  The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the provisions of Schedule 2 to 
this Loan Agreement. 
 
  Section 2.06.  (a) The Borrower may at any time request any of 
the following Conversions of the terms of the Loan in order to facilitate prudent debt 
management: 
 

(i) a change of the Loan Currency of all or any portion of the 
principal amount of the Loan, whether withdrawn and 
outstanding or unwithdrawn, to an Approved Currency; 

 
(ii) a change of the interest rate basis applicable to all or any 

portion of the principal amount of the Loan withdrawn and 
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outstanding from a Floating Rate to a Fixed Rate, or vice versa; 
and 

 
(iii) the setting of limits on the Floating Rate applicable to all or any 

portion of the principal amount of the Loan withdrawn and 
outstanding by the establishment of an Interest Rate Cap or 
Interest Rate Collar on said Floating Rate. 

 
(b) Any conversion requested pursuant to paragraph (a) of this Section 

that is accepted by ADB shall be considered a "Conversion", as defined in Section 2.01(6) of 
the Loan Regulations, and shall be effected in accordance with the provisions of Article V of 
the Loan Regulations and the Conversion Guidelines. 
 
 
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 
 

Section 3.01.  The Borrower shall cause the proceeds of the Loan to 
be applied to the financing of expenditures on the Project in accordance with the provisions 
of this Loan Agreement. 
 
  Section 3.02.   The Goods, Works and consulting services to be 
financed out of the proceeds of the Loan and the allocation of amounts of the Loan among 
different categories of such Goods, Works and consulting services shall be in accordance 
with the provisions of Schedule 3 to this Loan Agreement, as such Schedule may be 
amended from time to time by agreement between the Borrower and ADB. 
 
  Section 3.03.  Except as ADB may otherwise agree, all Goods, Works 
and consulting services to be financed out of the proceeds of the Loan shall be procured in 
accordance with the provisions of Schedule 4 to this Loan Agreement. ADB may refuse to 
finance a contract where Goods, Works or consulting services have not been procured under 
procedures substantially in accordance with those agreed between the Borrower and ADB or 
where the terms and conditions of the contract are not satisfactory to ADB. 
 
  Section 3.04.  Except as ADB may otherwise agree, the Borrower 
shall cause all Goods, Works and consulting services financed out of the proceeds of the 
Loan to be used exclusively in the carrying out of the Project. 
 

Section 3.05.   The closing date for withdrawals from the Loan Account 
for the purposes of Section 9.02 of the Loan Regulations shall be 30 June 2014 or such other 
date as may from time to time be agreed between the Borrower and ADB. 
 
 
 



 

 

7

ARTICLE IV 
 

Particular Covenants 
 
 
  Section 4.01.   (a) The Borrower shall cause the Project to be 
carried out with due diligence and efficiency and in conformity with sound administrative, 
financial, engineering, environmental, and power sector development practices. 
 
  (b) In the carrying out of the Project and operation of the Project facilities, 
the Borrower shall perform, or cause to be performed, all obligations set forth in Schedule 5 
to this Loan Agreement. 
   

Section 4.02.   The Borrower shall make available, promptly as 
needed, the funds, facilities, services, land, and other resources which are required, in 
addition to the proceeds of the Loan, for the carrying out of the Project and for the operation 
and maintenance of the Project facilities. 
 
  Section 4.03.  (a)  In the carrying out of the Project, the Borrower 
shall cause competent and qualified consultants and contractors, acceptable to ADB, to be 
employed to an extent and upon terms and conditions satisfactory to the Borrower and ADB. 
 
  (b)  The Borrower shall cause the Project to be carried out in accordance 
with plans, design standards, specifications, work schedules and construction methods 
acceptable to both ADB and the Borrower.  The Borrower shall furnish, or cause to be 
furnished, to ADB, promptly after their preparation, such plans, design standards, 
specifications and work schedules, and any material modifications subsequently made 
therein, in such detail as ADB shall reasonably request. 
 
  Section 4.04.   The Borrower shall ensure that the activities of its 
departments and agencies with respect to the carrying out of the Project and operation of the 
Project facilities are conducted and coordinated in accordance with sound administrative 
policies and procedures. 
 
  Section 4.05.  (a)  The Borrower shall (i) have its accounts and 
financial statements (balance sheet, statement of income and expenses, and related 
statements) audited annually, in accordance with appropriate auditing standards consistently 
applied, by independent auditors whose qualifications, experience and terms of reference are 
acceptable to ADB; (ii) furnish to ADB, as soon as available but in any event not later than 
six (6) months after the end of each related fiscal year, certified copies of such audited 
accounts and financial statements and the report of the auditors relating thereto (including 
the auditors' opinion on the use of the Loan proceeds and compliance with the financial 
covenants of this Loan Agreement, all in the English language; and (iii) furnish to ADB such 
other information concerning such accounts and financial statements and the audit thereof as 
ADB shall from time to time reasonably request. 
 
  (b)  The Borrower shall enable ADB, upon ADB's request, to discuss the 
Borrower's financial statements and its financial affairs from time to time with the auditors 
appointed by the Borrower pursuant to Section 4.05(a) hereabove, and shall authorize and 
require any representative of such auditors to participate in any such discussions requested 
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by ADB, provided that any such discussion shall be conducted only in the presence of an 
authorized officer of the Borrower unless the Borrower shall otherwise agree. 
 
  Section 4.06.  The Borrower shall enable ADB's representatives to 
inspect the Project, the Goods and Works financed out of the proceeds of the Loan, and any 
relevant records and documents. 
 

Section 4.07.  The Borrower shall ensure that the Project facilities are 
operated, maintained and repaired in accordance with sound administrative, financial, 
engineering, environmental, maintenance, and operational practices. 
 
 
 

ARTICLE V  
 

Suspension; Acceleration of Maturity 
 
 
  Section 5.01.   The following are specified as additional events for 
suspension of the right of the Borrower to make withdrawals from the Loan Account for the 
purposes of Section 9.01(l) of the Loan Regulations: 
 
  (a) Any change shall have been made in the Memorandum and Articles of 
Association of the Borrower, which may in the reasonable opinion of ADB, materially and 
adversely affect the financial condition, operations, or ability of the Borrower to perform any 
of its obligations under this Loan Agreement.  
 
  (b) A subsidiary or any other entity shall have been created, acquired, or 
taken over by the Borrower, if such creation, acquisition or taking over, in the reasonable 
opinion of ADB, may materially and adversely affect the conduct of its business or its 
financial condition or the efficiency of its management and personnel or the carrying out of 
the Project.  
 
  Section 5.02.   The following is specified as an additional event for 
acceleration of maturity for the purposes of Section 9.07(a)(iv) of the Loan Regulations: any 
of the events specified in Section 5.01 of this Loan Agreement shall have occurred. 

 
 
 

ARTICLE VI 
 

Effectiveness 
 

 
  Section 6.01.  A date ninety (90) days after the date of this Loan 
Agreement is specified for the effectiveness of the Loan Agreement for the purposes of 
Section 10.04 of the Loan Regulations.  
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ARTICLE VII 
 

Miscellaneous 
 

 
  Section 7.01.  Each of the Executive Director (Corporate Planning), 
the General Manager (Corporate Planning), and the Additional General Manager (Corporate 
Planning) of the Borrower is designated as representative of the Borrower for the purposes of 
Section 12.02 of the Loan Regulations. 
 
  Section 7.02.  The following addresses are specified for the purposes 
of Section 12.01 of the Loan Regulations: 
 
 

For the Borrower 
 
   Power Grid Corporation of India Limited 
   'SAUDAMANI' Plot No. 2, Sector-29 
   Gurgaon – 122001 
   Haryana 

 
Facsimile Number: 

     
(91) 124-2571959 

 
 

For ADB 
 

Asian Development Bank 
P.0. Box 789 
0980 Manila, Philippines 

 
   Facsimile Numbers: 
 

  (632) 636-2444 
    (632) 636-2338.  
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SCHEDULE 1 
 

Description of the Project 
 
 

1.  The objective of the Investment Program is to enhance transmission network 
reliability and efficiency through expansion and augmentation of the national transmission 
grid. 
 
2.  As a part of the Investment Program, the Project aims to deliver bulk power 
generated from hydro power stations in the north-eastern region to the power deficit areas of 
the northern and the western region through (i) construction of about 1,800km of ±800kV 
HVDC transmission systems from Biswanath Chariyali to Agra including 800kV converting 
and inverting stations at both ends; and (ii) construction of 400kV connecting transmission 
lines at Biswanath Chariyali for transfer of power from various power plants in the north-
eastern region. 
 
3.  The Project shall consist of select contract packages, as more fully described 
in the PFR. 
  
4.  The Project is expected to be completed by 31 December 2013. 
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SCHEDULE 2 
 

Amortization Schedule 
 

(National Power Grid Development Investment Program – Tranche 2) 
 
 
1.  The following table sets forth the Principal Payment Dates of the Loan and the 
percentage of the total principal amount of the Loan payable on each Principal Payment Date 
(Installment Share).  If the proceeds of the Loan shall have been fully withdrawn as of the 
first Principal Payment Date, the principal amount of the Loan repayable by the Borrower on 
each Principal Payment Date shall be determined by ADB by multiplying:  (a) the total 
principal amount of the Loan withdrawn and outstanding as of the first Principal Payment 
Date; by (b) the Installment Share for each Principal Payment Date, such repayment amount 
to be adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this 
Schedule, to which a Currency Conversion applies. 
 
                               Payment Due     Installment Share 

           (Expressed as a %) 
    

1 Aug 2014 0.827816 
1 Feb 2015 0.869207 
1 Aug 2015 0.912667 
1 Feb 2016 0.958301 
1 Aug 2016 1.006216 
1 Feb 2017 1.056526 
1 Aug 2017 1.109353 
1 Feb 2018 1.164820 
1 Aug 2018 1.223061 
1 Feb 2019 1.284214 
1 Aug 2019 1.348425 
1 Feb 2020 1.415846 
1 Aug 2020 1.486639 
1 Feb 2021 1.560971 
1 Aug 2021 1.639019 
1 Feb 2022 1.720970 
1 Aug 2022 1.807019 
1 Feb 2023 1.897369 
1 Aug 2023 1.992238 
1 Feb 2024 2.091850 
1 Aug 2024 2.196442 
1 Feb 2025 2.306264 
1 Aug 2025 2.421578 
1 Feb 2026 2.542657 
1 Aug 2026 2.669789 
1 Feb 2027 2.803279 
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Payment Due 
 

Installment Share  
(Expressed as a %) 

 
 1 Aug 2027 
1 Feb 2028 

2.943443 
3.090615 

1 Aug 2028 3.245146 
1 Feb 2029 3.407403 
1 Aug 2029 3.577773 
1 Feb 2030 3.756662 
1 Aug 2030 3.944495 
1 Feb 2031 4.141720 
1 Aug 2031 4.348806 
1 Feb 2032 4.566246 
1 Aug 2032 4.794558 
1 Feb 2033 5.034286 
1 Aug 2033 5.286000 
1 Feb 2034 5.550311 

Total 100.000000 
  

 
2. If the proceeds of the Loan shall not have been fully withdrawn as of the first  
Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each 
Principal Payment Date shall be determined as follows: 
 

(a) To the extent that any proceeds of the Loan shall have been withdrawn 
as of the first Principal Payment Date, the Borrower shall repay the amount withdrawn and 
outstanding as of such date in accordance with paragraph 1 of this Schedule. 
 

(b) Any withdrawal made after the first Principal Payment Date shall be 
repaid on each Principal Payment Date falling after the date of such withdrawal in amounts 
determined by ADB by multiplying the amount of each such withdrawal by a fraction, the 
numerator of which shall be the original Installment Share specified in the table in 
paragraph 1 of this Schedule for said Principal Payment Date (the Original Installment Share) 
and the denominator of which shall be the sum of all remaining Original Installment Shares 
for Principal Payment Dates falling on or after such date, such repayment amounts to be 
adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this Schedule, 
to which a Currency Conversion applies. 

 
3.  Withdrawals made within two calendar months prior to any Principal Payment 
Date shall, for the purposes solely of calculating the principal amounts payable on any 
Principal Payment Date, be treated as withdrawn and outstanding on the second Principal 
Payment Date following the date of withdrawal and shall be repayable on each Principal 
Payment Date commencing with the second Principal Payment Date following the date of 
withdrawal. 
 
4.  Notwithstanding the provisions of paragraphs 1 and 2 of this Schedule, upon a 
Currency Conversion of all or any portion of the withdrawn principal amount of the Loan to an 
Approved Currency, the amount so converted in said Approved Currency that shall be 
repayable on any Principal Payment Date occurring during the Conversion Period, shall be 
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determined by ADB by multiplying such amount in its currency of denomination immediately 
prior to said Conversion by either: (i) the exchange rate that reflects the amounts of principal 
in said Approved Currency payable by ADB under the Currency Hedge Transaction relating 
to said Conversion; or (ii) if ADB so determines in accordance with the Conversion 
Guidelines, the exchange rate component of the Screen Rate.  
 
5.  If the principal amount of the Loan withdrawn and outstanding from time to 
time shall be denominated in more than one Loan Currency, the provisions of this Schedule 
shall apply separately to the amount denominated in each Loan Currency, so as to produce a 
separate amortization schedule for each such amount. 
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SCHEDULE 3  
 

Allocation and Withdrawal of Loan Proceeds 
 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of Goods, 
Works, consulting services and other items to be financed out of the proceeds of the Loan 
and the allocation of amounts of the Loan to each such Category (hereinafter called “the 
Table”).  (Reference to “Category” or “Categories” in this Schedule is to a Category or 
Categories of the Table). 
 
Percentages of ADB Financing 
 
2.  Except as ADB may otherwise agree, the items of the Categories listed in the 
Table shall be financed out of the proceeds of the Loan on the basis of the percentages set 
forth in the Table. 
 
Reallocation 
 
3.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
  (b) if the amount of the Loan then allocated to any Category appears to 
exceed all agreed expenditures in that Category, ADB may, by notice to the Borrower, 
reallocate such excess amount to any other Category. 
 
Disbursement Procedures 
 
4.  Except as ADB may otherwise agree, the Loan proceeds for financing Goods, 
Works, consulting services, if any, and other items shall be disbursed in accordance with 
ADB’s “Loan Disbursement Handbook” dated January 2007 (ADB’s Loan Disbursement 
Handbook), as amended from time to time. 
 
Retroactive Financing 
 
5.  Withdrawals from the Loan Account may be made for reimbursement of 
reasonable expenditures incurred under the Project before the Effective Date, but not earlier 
than 12 months before the date of this Loan Agreement in connection with procurement of 
equipment and civil works, subject to a maximum amount equivalent to 20 percent of the 
Loan amount.  
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Attachment to Schedule 3 
 

TABLE 
 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(National Power Grid Development Investment Program – Tranche 2) 

CATEGORY ADB FINANCING BASIS 

Number Item 
Total Amount Allocated 

for ADB Financing 
$ 

Category 

Percentage of ADB Financing 
from the 

Loan Account 

1 Works    1,000,000 100 percent of total expenditure 
claimed* 

2 Equipment 184,000,000 100 percent of total expenditure 
claimed* 

3 Unallocated   15,000,000  

 Total 200,000,000  
*Excluding taxes and duties imposed within India 
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SCHEDULE 4 
 

Procurement of Goods and Works, and Consulting Services 
 
 
General 
 
1.   All Goods and Works, and consulting services, if any, to be financed out of the 
proceeds of the Loan  shall be subject to and governed by the Procurement Guidelines, and 
the Consulting Guidelines, respectively. 
 
2.   All terms used and not otherwise defined in this Loan Agreement have the 
meanings provided in the Procurement Guidelines and/or the Consulting Guidelines, as 
applicable.  
 
Procurement for Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the methods of procurement set forth below:  
 

International Competitive Bidding  
National Competitive Bidding 

 
The methods of procurement are subject to, among other things, the detailed arrangements 
and threshold values  set forth in the Procurement Plan.   The Borrower may only modify the 
methods of procurement or threshold values with the prior agreement of ADB, and 
modifications must be set out in updates to the Procurement Plan. 
 
4.  Domestic Preference.  The Borrower may grant a margin of preference 
in the evaluation of bids under international competitive bidding in accordance with 
paragraphs 2.55(a) and 2.56 of the Procurement Guidelines for domestically manufactured 
Goods and paragraphs 2.55(b) and 2.56 of the Procurement Guidelines for domestic Works. 
 
5.   National Competitive Bidding.  The Borrower and ADB shall ensure that, 
prior to the commencement of any procurement activity under national competitive bidding, 
the Borrower’s competitive bidding procedures are consistent with the Procurement 
Guidelines. Any modifications or clarifications to such procedures agreed between the 
Borrower and ADB shall be set out in the Procurement Plan. Any subsequent change to the 
agreed modifications and clarifications shall become effective only after written approval of 
such change by the Borrower and ADB. 
 
Conditions for Award of Contracts  
 
6.  The Borrower shall not award any Works contract in respect of the Project 
unless the related RP, provisional CPTD, IEE with EMP, and environmental impact 
assessment, if applicable, are submitted to ADB. 
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Schedule 4 
 

Selection of Consulting Services    
 
7. In the event, any consulting services are financed out of the proceeds of the 
Loan,  the Borrower shall apply quality- and cost-based selection for selecting and engaging 
consulting services unless otherwise agreed by ADB, and set forth in the Procurement Plan.  
 
Industrial or Intellectual Property Rights  
 
8.   (a) The Borrower shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
 
  (b) The Borrower shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations, warranties and, if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 
 
9.   The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the consulting services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
ADB’s Review of Procurement Decisions  
  
10.  All contracts procured under international competitive bidding procedures and 
contracts for consulting services, if any, shall be subject to prior review by ADB, unless 
otherwise agreed between the Borrower and ADB and set forth in the Procurement Plan. 
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SCHEDULE 5  
 

Execution of Project and Operation 
of Project Facilities; Financial Matters 

 
 
Implementation Arrangements 
 
1. The Borrower has set up a PMU at its headquarters headed by an Executive 
Director (Corporate Planning). The PMU, through the related functional departments of the 
Borrower, shall be responsible for processing, appraising, and implementing the Project 
covering, inter alia, the development and completion of technical reports, feasibility studies, 
preliminary design reports, detailed design reports, environmental assessment reports, 
resettlement and indigenous peoples development plans, as applicable, and to ensure 
compliance with the laws, regulations, and policies of the Guarantor, relevant States, and 
ADB. 
 
2. The Borrower's additional general managers/deputy general managers shall 
be responsible for construction and commissioning of the Project under their respective 
jurisdictions, and shall report to their respective regional heads. The regional heads shall 
facilitate submission of the monthly progress reports to the management of the Borrower, 
who shall review the Project every quarter. The PMU shall maintain regular consultations 
with other funding agencies for implementation of the Project. 
 
Eligibility Criteria 
 
3. The Borrower shall ensure that the Project is at all times in conformity with the 
criteria set out in Schedule 4 to the FFA. 
 
Environment 
 
4. The Borrower shall ensure that the Project and Project facilities are assessed, 
designed, implemented, constructed, operated, maintained, and monitored in accordance 
with all applicable environmental laws, rules, and regulations of the Guarantor, relevant 
States, ADB’s Environment Policy (2002), ESPP, IEE,  environmental impact assessment (if  
applicable), and EARF. 
 
5. The Borrower shall ensure that (i) the EMP and the mitigation measures 
included therein, as specified in the IEE, environmental impact assessment, and EARF, as 
applicable, are properly and promptly implemented; (ii) the EMP and mitigation measures 
included therein are updated at the engineering design stage and incorporated into the 
bidding documents and civil works / supply contracts; (iii) any adverse impact on the 
environment that may arise from Project implementation is promptly mitigated or minimized 
in accordance with the EMP; (iv) any major accidents, including safety breaches, violation of 
environmental standards, and corrective measures taken in respect thereof, are reported 
forthwith to ADB; (v) reports on the implementation of the EMP are submitted to ADB at least 
semi-annually, and that ADB is allowed to conduct annual environmental reviews; and 
(vi) reports and information are provided to ADB on request to enable it to verify that the 
goods and services financed out of the proceeds of the Loan have been produced in a 
responsible manner with a view to resource efficiency, waste minimization, and other 
environmental considerations. 
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6.  The Borrower shall ensure that the Project and/or Project facilities are not 
located within national parks, wild and planted forests, and wildlife sanctuaries, unless prior 
environmental clearances are obtained from the relevant government agencies, and that the 
monuments of cultural or historical importance are avoided. 
 
Land Availability and Resettlement 
 
7.  The Borrower shall, subject to compliance with RF, RP,  and CPTD, as agreed 
with ADB, and in accordance with all applicable laws, regulations, and policies of the 
Guarantor, and the relevant State, acquire or make available the land and rights to land free 
from any encumbrances, and clear the utilities, trees and any other obstruction from such 
land by providing adequate compensation and assistance required for commencement of 
construction activities in accordance with the schedule agreed under the related civil works 
contracts.   
 
8.  The Borrower shall ensure that land acquisition and resettlement is 
undertaken in accordance with applicable laws, regulations and policies of the Guarantor, the 
relevant State, ADB’s Involuntary Resettlement Policy (1995), ESPP, as well as in 
accordance with the RF, RP, and CPTD for the Project.  
 
9.  The Borrower shall (i) prepare and implement RP for the Project if it entails 
permanent losses, and CPTD if the impact is only temporary losses, and update these after 
detailed design; and (ii) disclose the RP and CPTD to affected persons in a form and 
language easily comprehended by the affected persons prior to submission to ADB for 
review.  
 
10.   The Borrower shall ensure that prior to commencement of civil works under 
the Project, (i) full compensation in accordance with the related RP is paid to the affected 
persons such that their living standards are not adversely affected; and (ii) resettlement 
assistance, grievance redress mechanisms, and monitoring systems are fully implemented. 
The Borrower shall implement additional activities, such as income generating programs, 
within eighteen (18) months of the commencement of civil works.   
 
11.  The Borrower shall submit progress and completion reports on land 
acquisition and resettlement, if undertaken, under the quarterly progress reports for the 
Project. In addition, the Borrower shall forward external monitoring report to ADB on a semi-
annual basis for review. 
 
12.  Prior to any land acquisition and resettlement, if any, for the Project, the 
Borrower shall ensure that RP and CPTD, including their updates, based on consultation with 
the affected persons are submitted to ADB for its approval and uploading on ADB's website. 
 
13.  The Borrower shall ensure that essential public infrastructure, which may be 
affected by land acquisition and resettlement, if any, is replaced as appropriate in an 
expeditious manner in accordance with the RP. 
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14.  The Borrower shall ensure that construction contracts contain binding 
requirements for contractors upon completion of construction to fully reinstate pathways, 
other local infrastructures, and agricultural land to at least their pre-Project condition; and a 
provision is made for adequate recording of the condition of roads, agricultural land and other 
infrastructure prior to transport of material and commencement of construction. 
 
15.  In the event irrigation supplies are disrupted and affected farmers experience 
losses, the Borrower shall ensure that a provision will be made for independent valuation of 
the losses and timely compensation in respect thereof. 
 
16.  The Borrower shall ensure timely provision of budget for land acquisition, 
resettlement, and other activities outlined in the RP, and shall meet any unforeseen 
obligations in excess of the RP budget estimate in order to satisfy the requirements of the 
RP. 
 
17.  Within three (3) months of the Effective Date, the Borrower shall engage an 
independent external expert/agency, acceptable to ADB, for monitoring and verifying the 
implementation of the RP, and providing to ADB, through the Borrower, quarterly monitoring 
and evaluation reports in accordance with the RP. 
 
18.  Within three (3) months of the Effective Date, the Borrower shall establish a 
grievance redress committee with representation from all the stakeholders to address any 
grievances from affected persons concerning resettlement and other social issues in a timely 
manner.  
 
Indigenous Peoples 
 
19.  In the event of any significant or related impacts on indigenous peoples, the 
Borrower shall prepare and implement an indigenous peoples development plan in 
accordance with IPDF, ADB’s Policy on Indigenous Peoples (1998), the applicable law, 
regulation, and policy of the Guarantor, and the relevant State.  In the event of non-
significant impact on indigenous peoples, the Borrower shall comply with the requirements 
set out in the RP or CPTD. 
 
Execution of Civil Works Contracts 
 
20. The Borrower shall ensure that subsequent to award of civil works contract in 
respect of the Project, no civil works are started by the contractor unless the applicable 
provisions of the RF, RP, CPTD, EARF and EMP, as approved by ADB, have been complied 
with.  
 
21. The Borrower shall cause the contractors to undertake detailed survey of the 
affected persons during transmission line alignment finalization under the Project. The 
Borrower shall prepare provisional CPTD which meet ADB’s requirements, based upon the 
detailed design information during the survey carried out by civil work contractors.  The 
Borrower shall submit to ADB for approval revised CPTD progressively during the 
implementation of the related civil work. 
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22.  Any changes to the location, land alignment, or environment impacts on 
account of detailed designs of the Project shall be subject to prior approval by ADB in 
accordance with the Project selection criteria and procedures included in Schedule 4 of the 
FFA, before commencement of civil works for transmission lines under the Project. 

 
Labor Standards 
 
23.  The Borrower shall ensure that for procurement of Goods, Works, and 
consulting services, the contractors, subcontractors and consultants will comply with the 
applicable labor legislations of the Guarantor, and the relevant States, (e.g. safe working 
conditions, etc.), as well as with the core labor standards: (i) elimination of force or 
compulsory labor; (ii) abolition of child labour; (iii) elimination of discrimination in respect of 
employment; and (iv) freedom of association. 
 
Financial; Others 
 
24.  The Borrower shall ensure that its financial accounts are maintained in 
accordance with Indian GAAP i.e. accounting standards issued by the Institute of Chartered 
Accountants of India, and consistently applied, as amended from time to time.  The Borrower 
shall keep ADB intimated of any changes in accounting practices.   
 
25.  In addition to the requirements of Section 4.05 of the Loan Agreement, the 
Borrower shall continue the existing practice of engaging independent chartered accountants 
as statutory auditors to audit its annual financial statements and annual Project accounts, 
together with the memorandum on issues identified during the audit process.  
 
26.   The Borrower shall ensure that - 

 
 (i) it maintains its accounts receivable at a level not exceeding an amount 

equivalent to the income proceeds of its transmission services for the 
preceding three (3) months of billable amount as allowed by CERC; 

(ii)  it obtains irrevocable letters of credit from the state electricity boards 
and other beneficiaries, in an aggregate amount based on  average 
monthly billings of the previous financial year, as deemed acceptable 
by the Borrower and as allowed by CERC; 

(iii) it maintains at all times a debt-equity ratio of 80:20, and a self-
financing ratio of at least 20% from 2007 onwards;  

(iv)  it exercises, inter alia, its rights promptly to effect the 
reduction/stoppage in supply under the commercial agreements with 
state electricity boards or other beneficiaries as well as under the 
tripartite agreements with the Government, state governments and 
Reserve Bank of India; and  

(v) it forwards to ADB, with each set of audited financial statements, a 
compliance certificate signed by its statutory auditors and/or director-
finance setting out computations as to compliance with the financial 
covenants described above. 

 
27.  The Borrower shall comply with all requirements of Clause 49 of the listing 
agreement of the Security Exchange Board of India relating to corporate governance.   
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28.   This Loan Agreement is subject to the continuing assurances of the Guarantor 
that - 
 

(i) the Borrower shall continue to function as the central transmission 
utility under the (Indian) Electricity Act 2003, as amended from time to 
time, provide transmission services, and facilitate private sector 
participation in power transmission as per its directives from time to 
time; 

(ii) it shall maintain the board of directors of the Borrower in accordance 
with statutory requirements regarding corporate governance; and 

(iii) it shall continue to support the autonomy of the Borrower with respect 
to its commercial, administrative, and operational activities. 

 
29.  The Borrower shall ensure that all contracts financed by ADB in connection 
with the Project shall include provisions specifying the right of ADB to audit and examine the 
records and accounts of the Borrower, and all contractors, suppliers, consultants, and other 
service providers as they relate to the Project. The Borrower shall allow and assist ADB's 
representatives to carry out random spot checks on the work in progress and utilization of 
funds for the Project. 
 
Performance Monitoring and Progress Reports 
 
30.   The Borrower shall prepare progress reports for the Project and submit these 
to ADB on a quarterly basis within forty five (45) days from the end of each quarter. Each 
report shall provide a narrative description of progress made during the period in respect of 
the Project, changes in the implementation schedule, problems or difficulties encountered, 
and the work to be carried out in the next period. The progress report will also include a 
summary financial account for the Loan components consisting of Project expenditures for 
the year to date, total expenditure to date, and a contract-wise financing plan. The Borrower 
shall undertake periodic Project performance to evaluate the scope, implementation 
arrangements, progress and achievements of objectives of the Project, and the overall 
Investment Program. 
 
Review 
 
31.  ADB shall review the implementation and operation of the Project, and the 
Investment Program, based on the quarterly progress reports and meet with the Borrower 
and Guarantor semi-annually to discuss the progress of the Loan and any changes to the 
implementation arrangements.  
 
32.  ADB and the Borrower shall undertake a midterm review two (2) years after 
the Effective Date, focusing on the engineering, resettlement, and environmental aspects, 
and reviewing the financial status of the Borrower.  
 
33.  Within six (6) months of completion of the Project, the Borrower shall furnish a 
Project completion report to ADB. This report shall cover an evaluation of the Project, 
Facility, and Investment Program respectively, including the milestones achieved, design, 
costs, contractors’ and consultants’ performance, social, environmental and economic 
impact, and other details as may be requested by ADB.  
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