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LOAN AGREEMENT dated 20 April 2009 between the REPUBLIC OF 
UZBEKISTAN (hereinafter called the Borrower) and ASIAN DEVELOPMENT BANK (hereinafter 
called ADB). 

 
WHEREAS  
 
(A) the Borrower has applied to ADB for (i) a loan for the purposes of 

financing Component B, Component C, and Component E of the Project described in Schedule 
1 to this Loan Agreement (hereinafter called the Project); and (ii) a grant from the Multi-Donor 
Trust Fund under the Water Financing Partnership Facility administered by ADB for the 
purposes of financing Component A and Component D of the Project;  

 
(B) the Project will be carried out by the Uzbekistan Communal Services 

Agency “Uzkommunhizmat” (hereinafter called UCSA), and for this purpose the Borrower will 
make available to UCSA the proceeds of the loan provided for herein upon terms and conditions 
satisfactory to ADB;  

 
(C) ADB has agreed to make a grant to the Republic of Uzbekistan 

(hereinafter called the Recipient) from the Multi-Donor Trust Fund under the Water Financing 
Partnership Facility in the amount of One Million Five Hundred Thousand Dollars ($1,500,000) 
upon the terms and conditions set forth in the Grant Agreement of even date herewith between 
the Recipient and ADB; and 

 
(D) ADB has agreed to make a loan to the Borrower from ADB's Special 

Funds resources upon the terms and conditions set forth herein and in the Project Agreement of 
even date herewith between ADB and UCSA; 

 
 
NOW THEREFORE the parties agree as follows: 
 
 
 

ARTICLE I 
 

Loan Regulations; Definitions 
 
 

Section 1.01.   All the provisions of the Special Operations Loan 
Regulations of ADB, dated 1 January 2006 (the “Loan Regulations”), are hereby made 
applicable to this Loan Agreement with the same force and effect as if they were fully set forth 
herein. 
 
   Section 1.02.  The definitions set forth in the Loan Regulations are 
applicable to this Loan Agreement, unless the context requires otherwise. In addition, the 
following terms have the following meanings: 
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(a) “Component” means any of components A, B, C, D, and E of the Project, 
as described in paragraph 2 of Schedule 1 to this Loan Agreement;  
 

(b) "Consulting Guidelines" means ADB’s Guidelines on the Use of 
Consultants by Asian Development Bank and its Borrowers (2007, as amended from time to 
time); 
 

(c) “EMMP” means an environmental management and monitoring plan;   
 

(d) “IEE” means an initial environmental examination report prepared by the 
Borrower for the Project and agreed by ADB; 
 

(e) “GAP” means a Gender Action Plan developed for the Project and agreed 
by ADB;  
 

(f) “Goods” means equipment and materials to be financed out of the 
proceeds of the Loan; including related services such as transportation, insurance, installation, 
commissioning, training, and initial maintenance, but excluding consulting services; 
 

(g) “Government” means the Government of the Borrower; 
 

(h) “Grant” means the grant provided for in the Grant Agreement; 
 

(i) “Grant Agreement” means the agreement between the Recipient and 
ADB referred to in Recital (C) of this Loan Agreement; 
 

(j) “HIV/AIDS” means human immunodeficiency virus/acquired 
immunodeficiency syndrome; 
 

(k) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 
Handbook (2007, as amended from time to time); 
 

(l) “Makhallya” means the smallest administrative grouping in a community 
of the Borrower; 
 

(m) “NGO” means a non-government organization; 
 

(n) “O&M” means operation and maintenance; 
 

(o) “PIU” means the Project Implementation Unit as described in paragraph 3 
of Schedule 5 to this Loan Agreement; 
 

(p) “PMU” means the Project Management Unit as described in paragraph 2 
of Schedule 5 to this Loan Agreement; 
 

(q) “PPMS” means the project performance monitoring system to be 
developed under the Project, as more specifically referred to in paragraph 17 of Schedule 5 to 
this Loan Agreement; 
 

(r) Procurement Guidelines” means ADB’s Procurement Guidelines (2007, 
as amended from time to time); 
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(s) “Procurement Plan” means the procurement plan for the Project dated 18 
September 2008 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with Procurement Guidelines, Consulting Guidelines, and other arrangements 
agreed with ADB;  
 

(t) “Project” for the purposes of this Loan Agreement means Component B, 
Component C and Component D for which ADB has agreed to make the Loan; 
 

(u) “Project Agreement” means the agreement between ADB and UCSA 
referred to in Recital (D) of this Loan Agreement; 
 

(v)  “Project Area” means Termez city and Angor, Djarkurgan, Kizirik, 
Kumkurgan, Muzrabad, Sariasiya, and Shurchi rayons of the Borrower’s Surkhandarya 
province; 
 

(w) “Project Executing Agency" for the purposes of, and within the meaning 
of, the Loan Regulations means UCSA or any legal successor thereto acceptable to ADB, which 
is responsible for the carrying out of the Project;  
 

(x) "Project facilities" means the Goods and any other facilities to be 
procured, rehabilitated, installed, maintained or serviced under the Project; 
 

(y) “PSC” means the Project Steering Committee as described in paragraph 
4 of Schedule 5 to this Loan Agreement; 
 

(z) “rayon” means a district of the Borrower; 
 

(aa) “Resettlement Plan” or “RP” means the resettlement plan prepared by the 
Borrower for the Djarkurgan subproject under the Project and agreed by ADB; 
 

(bb) “SIEE” means a summary initial environmental examination prepared by 
the Borrower for the Project and agreed by ADB;  
 

(cc) “SPG” means the Surkhandarya provincial government and any 
successor thereto;  
 

(dd) “Subloan Agreement” means the agreement between UCSA and SPG 
referred to in Section 3.01(b) of this Loan Agreement; 
 

(ee) “subproject” means each of the subprojects included by the Borrower in 
the Project for financing out of the proceeds of the Loan and agreed by ADB; 
 

(ff) “Subsidiary Loan Agreement” means the agreement between the 
Borrower and UCSA referred to in Section 3.01(a) of this Loan Agreement; 
 

(gg) “UCSA” means the Uzbekistan Communal Services Agency, a self 
financing institution, established in accordance with the President’s Decree No. UP-2791 of 19 
December 2000 and operating under the Regulations approved by President’s Resolution No. 
445-PP of 17 August 2006; 
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(hh) “vodokanal” means a water supply and sanitation organization operating 
in the Project Area; 
 

(ii) “Works” means construction or civil works to be financed out of the 
proceeds of the Loan, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
consulting services; and 
 

(jj) “WSS” means water supply and sanitation. 
 
 
 

ARTICLE II 
 

The Loan 
 
 

Section 2.01.   ADB agrees to lend to the Borrower from ADB's Special 
Funds resources an amount in various currencies equivalent to Nineteen Million Three Hundred 
Fifty Seven Thousand Special Drawing Rights (SDR19,357,000). 

 
Section 2.02.   (a) The Borrower shall pay to ADB an interest charge 

at the rate of one percent (1%) per annum during the grace period, and one and one-half 
percent (1.5%) per annum thereafter, on the amount of the Loan withdrawn from the Loan 
Account and outstanding from time to time. 

 
(b) The term "grace period" as used in paragraph (a) of this Section means 

the period prior to payment of the first principal amount of the Loan on the payment date in 
accordance with the amortization schedule set forth in Schedule 2 to this Loan Agreement. 

 
Section 2.03.  The interest charge and any other charge on the Loan 

shall be payable semiannually on 15 April and 15 October in each year. 
 
Section 2.04.  The Borrower shall repay the principal amount of the Loan 

withdrawn from the Loan Account in accordance with the amortization schedule set forth in 
Schedule 2 to this Loan Agreement. 

 
Section 2.05.  The currency of repayment of the principal of the Loan and 

the currency of payment of the interest charge for the purposes of Sections 4.03(a) and 4.04 of 
the Loan Regulations shall be Dollar. 
 
 
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 
 

Section 3.01.  (a) The Borrower shall relend the entire proceeds of 
the Loan to UCSA under a Subsidiary Loan Agreement, upon terms and conditions satisfactory 
to ADB. Except as the Borrower and ADB shall otherwise agree, the terms of the Subsidiary 
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Loan Agreement shall include (i) interest at the rate applicable from time to time to the Loan 
plus an additional 0.2% per annum, and (ii) a repayment period of thirty-two (32) years, 
including a grace period of eight (8) years. The relent proceeds of the Loan shall be 
denominated in Dollars and repayment by UCSA to the Borrower shall likewise be in Dollars or 
equivalent amount in Sum converted at the Central Bank of Uzbekistan exchange rate 
prevailing at the time of the repayment;. 

 
(b) The Borrower shall cause UCSA to (i) onlend the entire proceeds of the 

Loan to the SPG under a Subloan Agreement upon terms and conditions satisfactory to ADB for 
further onlending by the SPG to vodokanals on the same terms; and (ii) apply the proceeds of 
the Loan to the financing of expenditures for the Project in accordance with the provisions of this 
Loan Agreement and the Project Agreement.  Except as ADB and the Borrower may otherwise 
agree, the terms of the Subloan Agreement shall include (i) provisions for interest and 
repayment period identical to the relevant provisions of the Subsidiary Loan Agreement;           
(ii) provision that the repayment of the loan proceeds by the SPG to UCSA shall be in equivalent 
amount in Sum converted at the Central Bank of Uzbekistan exchange rate prevailing at the 
time of the repayment; and (iii) that the SPG shall bear the foreign exchange risk. 

 
Section 3.02.   The Goods, Works and consulting services and other items 

of expenditure to be financed out of the proceeds of the Loan and the allocation of amounts of 
the Loan among different categories of such Goods, Works and consulting services and other 
items of expenditures shall be in accordance with the provisions of Schedule 3 to this Loan 
Agreement, as such Schedule may be amended from time to time by agreement between the 
Borrower and ADB. 

 
Section 3.03.  Withdrawals from the Loan Account in respect of Goods, 

Works and consulting services shall be made only on account of expenditures relating to 
 
(a) Goods which are produced in and supplied from and consulting services 

which are supplied from such member countries of ADB as shall have 
been specified by ADB from time to time as eligible sources for 
procurement, and 

 
(b) Goods, Works and consulting services which meet such other eligibility 

requirements as shall have been specified by ADB from time to time.  
 
Section 3.04.  Except as ADB may otherwise agree, all Goods, Works 

and consulting services to be financed out of the proceeds of the Loan shall be procured in 
accordance with the provisions of Schedule 4 to this Loan Agreement.  

  
Section 3.05.   The Loan Closing Date for the purposes of Section 8.02 of 

the Loan Regulations shall be 30 September 2014 or such other date as may from time to time 
be agreed between the Borrower and ADB. 
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ARTICLE IV 
 

Particular Covenants 
 
 

Section 4.01.  In the carrying out of the Project and operation of the 
Project facilities, the Borrower shall perform, or cause to be performed, all obligations set forth 
in Schedule 5 to this Loan Agreement and the Project Agreement. 

 
Section 4.02.  The Borrower shall enable ADB’s representatives to 

inspect the Project, the Project facilities, and any relevant records and documents. 
 
Section 4.03.  The Borrower shall take all actions which shall be 

necessary on its part to enable UCSA to perform its obligations under the Project Agreement, 
including the establishment and maintenance of tariffs as stipulated in paragraph 7 of Schedule 
5 of this Loan Agreement, and shall not take or permit any action which would interfere with the 
performance of such obligations. 

 
Section 4.04.  (a) The Borrower shall exercise its rights under the 

Subsidiary Loan Agreement in such a manner as to protect the interests of the Borrower and 
ADB and to accomplish the purposes of the Loan. 

 
(b) No rights or obligations under the Subsidiary Loan Agreement or the 

Subloan Agreement shall be assigned, amended, or waived without the prior concurrence of 
ADB. 

 
 
 

ARTICLE V  
 

Suspension 
 

Section 5.01.  The following is specified as an additional event for 
suspension of the right of the Borrower to make withdrawals from the Loan Account for the 
purposes of Section 8.01(m) of the Loan Regulations: the Grant shall have become liable for 
suspension or cancellation. 

 
 
 

ARTICLE VI 
 

Effectiveness 
 
 

Section 6.01  The following are specified as additional conditions to the 
effectiveness of this Loan Agreement for the purposes of Section 9.01(f) of the Loan 
Regulations: 
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(i)  the Borrower shall have issued a resolution approving the Project and 
specifying, among other things, the Project implementation arrangements, roles and 
responsibilities of the government agencies concerned, flow of funds, monitoring and reporting 
arrangements; 

 
(ii)  the execution and delivery of the Grant Agreement on behalf of the 

Recipient shall have been duly authorized by all necessary government action; and 
 
(iii)  the Subsidiary Loan Agreement, in form and substance satisfactory to 

ADB, shall have been duly executed and delivered on behalf of the Borrower and UCSA and 
shall have become fully effective and legally binding upon such parties in accordance with its 
terms, subject only to the effectiveness of this Loan Agreement. 

 
Section 6.02.  The following are specified as additional matters, for the 

purposes of Section 9.02(d) of the Loan Regulations, to be included in the opinion or opinions to 
be furnished to ADB:  

 
(a)  on behalf of the Borrower and UCSA that the Subsidiary Loan Agreement 

has been duly authorized by, and executed and delivered on behalf of, the Borrower and UCSA 
and is legally binding upon such parties in accordance with its terms, subject only to the 
effectiveness of this Loan Agreement, and  
 

(b)  on behalf of the Recipient that the Grant Agreement has been duly 
authorized by, executed and delivered on behalf of, the Recipient and is legally binding upon 
such parties in accordance with its terms. 
 

Section 6.03.  A date sixty (60) days after the date of this Loan 
Agreement is specified for the effectiveness of the Loan Agreement for the purposes of Section 
9.04 of the Loan Regulations. 

 
 
 

ARTICLE VII  
 

Delegation of Authority 
 
 

Section 7.01.  The Borrower hereby designates UCSA its agent for the 
purposes of taking any action or entering into any agreement required or permitted under 
Sections 5.01, 5.02, and 5.03 of the Loan Regulations.  

 
Section 7.02.  Any action taken or any agreement entered into by UCSA 

pursuant to the authority conferred under Section 7.01 of this Loan Agreement shall be fully 
binding on the Borrower and shall have the same force and effect as if taken by the Borrower. 

 
Section 7.03.  The authority conferred on UCSA under Section 7.01 of 

this Loan Agreement may be revoked or modified by agreement between the Borrower and 
ADB. 
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 ARTICLE VIII 
 

Miscellaneous 
 
 

 Section 8.01.  The Minister of Finance of the Borrower is designated as 
representative of the Borrower for the purposes of Section 11.02 of the Loan Regulations. 

 
Section 8.02.  The following addresses are specified for the purposes of 

Section 11.01 of the Loan Regulations: 
 
 For the Borrower 
 
  Ministry of Finance 
  5, Mustaqillik Square 
  Tashkent 100008 
  Republic of Uzbekistan 
  
  Facsimile Numbers: 
   (998-71) 244-5643 
   (998-71) 233-0925. 
 
 For ADB 
 
  Asian Development Bank 
  P.O. Box 789 
  0980 Manila, Philippines 
 
 Facsimile Numbers: 
 
  (632) 636-2444 
  (632) 636-2407.  
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SCHEDULE 1 
 

Description of the Project 
 
 
1.  The expected impact of the Project is improved living standards, environment, 
and public health in the Project Area. The expected outcome of the Project is safe, reliable and 
sustainable WSS services and improved community hygiene. 
 
2.  The Project shall include the following components:  
 
  A. Strengthening Sector Strategy and Management 

 
(i) Develop an integrated water sector profile;  
(ii) Formulate a water supply and wastewater sector strategy, 

including a Public/Private Partnership (PPP) framework; and  
(iii) Prepare a water supply and wastewater sector development 

roadmap and a comprehensive investment plan.  
 
  B. Water Supply Development 
 

(i) Develop bore-holes at identified groundwater sources, water 
transmission, service reservoirs, chlorination facilities, and 
distribution networks;  

(ii) Provide individual metered service connections;  
(iii) Improve the office buildings of vodokanals;  
(iv) Provide equipment for O&M of the water supply systems; and  
(v) Explore and pilot appropriate PPP models where such potential 

exists. 
 

  C. Sanitation and Hygiene 
 

(i) Provide school toilet blocks for a select number of schools;  
(ii) Develop a network of stakeholders, including Makhalla 

committees, school teachers, and NGOs, to support hygiene 
promotion activities in all schools in the Project Area; and  

(iii) Conduct a baseline survey and follow up surveys to develop 
targeted hygiene messages and to assess the impact of the 
activities.  

 

  D. Capacity Development for Service Delivery 
 

(i) Provide office furniture and basic office computer equipment for 
vodokanals;  

(ii) Provide technical, operational and management training, including 
training in public awareness and customer care systems for 
vodokanals and a range of stakeholders, including Makhalla 
committees, communities, school teachers and households; 

(iii) Develop and implement a performance monitoring and 
benchmarking system for vodokanals; and 

 



 
Schedule 1 

 
 

11

(iv) Conduct study tours for vodokanals staff and key government 
officials on best practices in WSS delivery nationally and 
internationally. 

     
  E. Project Implementation Assistance 
 

Provide support to the PMU and the PIU in (i) project 
management and monitoring, (ii) bid-document preparation and 
process management, (iii) bid evaluations, (iv) financial 
management and accounting, (v) construction supervision,         
(vi) social, environment, and resettlement management and 
monitoring, and (vii) covering incremental administrative costs. 

 
3.  The Project includes the provision of consulting services. The Project is expected 
to be completed by 31 March 2014. 
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SCHEDULE 2 
 

Amortization Schedule 
(Surkhandarya Water Supply and Sanitation Project) 

 
 

 
Date Payment Due 

 

Payment of Principal 
(Expressed in SDR) * 

15-Apr-2017 403,271.00 
15-Oct-2017 403,271.00 
15-Apr-2018 403,271.00 
15-Oct-2018 403,271.00 
15-Apr-2019 403,271.00 
15-Oct-2019 403,271.00 
15-Apr-2020 403,271.00 
15-Oct-2020 403,271.00 
15-Apr-2021 403,271.00 
15-Oct-2021 403,271.00 
15-Apr-2022 403,271.00 
15-Oct-2022 403,271.00 
15-Apr-2023 403,271.00 
15-Oct-2023 403,271.00 
15-Apr-2024 403,271.00 
15-Oct-2024 403,271.00 
15-Apr-2025 403,271.00 
15-Oct-2025 403,271.00 
15-Apr-2026 403,271.00 
15-Oct-2026 403,271.00 
15-Apr-2027 403,271.00 
15-Oct-2027 403,271.00 
15-Apr-2028 403,271.00 
15-Oct-2028 403,271.00 
15-Apr-2029 403,271.00 
15-Oct-2029 403,271.00 
15-Apr-2030 403,271.00 
15-Oct-2030 403,271.00 
15-Apr-2031 403,271.00 
15-Oct-2031 403,271.00 
15-Apr-2032 403,271.00 
15-Oct-2032 403,271.00 
15-Apr-2033 403,271.00 
15-Oct-2033 403,271.00 
15-Apr-2034 403,271.00 
15-Oct-2034 403,271.00 
15-Apr-2035 403,271.00 
15-Oct-2035 403,271.00 
15-Apr-2036 403,271.00 
15-Oct-2036 403,271.00 

 
*The figures in this column represent SDR equivalents determined as of the respective dates of 

withdrawal.  The arrangements for payment of each maturity are subject to the provisions of 
Sections 3.04 and 4.03 of the Loan Regulations. 



13 
Schedule 2 

 
 

 
Date Payment Due 

 

Payment of Principal 
(Expressed in SDR) * 

15-Apr-2037 403,271.00 
15-Oct-2037 403,271.00 
15-Apr-2038 403,271.00 
15-Oct-2038 403,271.00 
15-Apr-2039 403,271.00 
15-Oct-2039 403,271.00 
15-Apr-2040 403,271.00 
15-Oct-2040 403,263.00 

 
Total 

 
19,357,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
*The figures in this column represent SDR equivalents determined as of the respective dates of 

withdrawal.  The arrangements for payment of each maturity are subject to the provisions of 
Sections 3.04 and 4.03 of the Loan Regulations. 
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SCHEDULE 3  
 

Allocation and Withdrawal of Loan Proceeds 
 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of Goods, Works, 
services and other items to be financed out of the proceeds of the Loan and the allocation of 
amounts of the Loan to each such Category (hereinafter called the Table).  (Reference to 
"Category" or "Categories" in this Schedule is to a Category or Categories of the Table.) 
 
Percentages of ADB Financing 
 
2.  Except as ADB may otherwise agree, the items of the Categories listed in the 
Table shall be financed out of the proceeds of the Loan on the basis of the percentages set forth 
in the Table. 
 
Interest Charge 
 
3.  The amount allocated to Category 5 is for financing the interest charge on the 
Loan during the implementation period of the Project.  
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal percentages 
set forth in the Table, 
  
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated shortfall, 
amounts of the Loan which have been allocated to another Category but, in the opinion of ADB, 
are not needed to meet other expenditures, and (ii) if such reallocation cannot fully meet the 
estimated shortfall, reduce the withdrawal percentage applicable to such expenditures in order 
that further withdrawals under such Category may continue until all expenditures thereunder 
shall have been made; and 
 
  (b) if the amount of the Loan then allocated to any Category appears to 
exceed all agreed expenditures in that Category, ADB may, by notice to the Borrower, 
reallocate such excess amount to any other Category. 
 
Disbursement Procedures 
 
5.  Except as ADB may otherwise agree, the Loan proceeds for financing the 
Goods, Works, and consulting services and other items of expenditures shall be disbursed in 
accordance with ADB’s Loan Disbursement Handbook. 
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Imprest Account; Statement of Expenditures 
 
6.  (a)   Except as ADB may otherwise agree, the Borrower shall cause UCSA to 
establish immediately after the Effective Date, an imprest account at a commercial bank 
acceptable to ADB.  The imprest account shall be established, managed, replenished and 
liquidated in accordance with ADB's Loan Disbursement Handbook and detailed arrangements 
agreed upon between the Borrower and ADB. The currency of the imprest account shall be 
Dollar. The initial amount to be deposited into the imprest account shall not exceed the lower of 
(i) the estimated expenditure for the first six (6) months of Project implementation, or (ii) the 
equivalent of ten (10) percent of the Loan amount. 
 
  (b)   The statement of expenditures (SOE) procedure may be used for 
reimbursement of eligible expenditures for the Project, in accordance with ADB's Loan 
Disbursement Handbook and detailed arrangements agreed upon between the Borrower and 
ADB.  Any individual payment to be reimbursed or liquidated under the SOE procedure shall not 
exceed the equivalent of $100,000. 
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Attachment to Schedule 3 
 

TABLE 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 
(Surkhandarya Water Supply and Sanitation Project) 

 CATEGORY ADB FINANCING 

Number Item 

Amount 
Allocated 

SDR 
 

Category 

Percentage and 
Basis for Withdrawal from the 

Loan Account 

1 Civil Works 12,970,000 88 percent of total expenditure* 

2 Equipment 4,310,000 100 percent of total expenditure*

3 

Consulting Services 
(including detailed design, 
construction supervision, and 
project audit)  

1,290,000 100 percent of total expenditure*

4 Recurrent Costs 342,000 100 percent of total expenditure*

5 Interest Charge 445,000 100 percent of amounts due 

 Total 19,357,000  

 
*Exclusive of taxes and duties imposed within the territory of the Borrower 
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SCHEDULE 4  
 

Provisions on Procurement and Consulting Services 
 
 
A.  General 
 
1.   All Goods and Works, and consulting services, to be financed out of the 
proceeds of the Loan  shall be subject to and governed by the Procurement Guidelines, and the 
Consulting Guidelines, respectively. 
 
2.   All terms used and not otherwise defined in this Loan Agreement have the 
meanings provided in the Procurement Guidelines and/or the Consulting Guidelines, as 
applicable.  
 
B.  Procurement of Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be procured 
on the basis of the methods of procurement set forth below:  
 

International Competitive Bidding 
National Competitive Bidding 
Shopping 

 
The methods of procurement are subject to, among other things, the detailed arrangements and 
threshold values  set forth in the Procurement Plan.  The Borrower may only modify the methods 
of procurement or threshold values with the prior agreement of ADB, and modifications must be 
set out in updates to the Procurement Plan. 
 
4.  The Borrower may grant a margin of preference in the evaluation of bids under 
international competitive bidding in accordance with paragraphs 2.55(a) and 2.56 of the 
Procurement Guidelines for domestically manufactured Goods and paragraphs 2.55(b) and 2.56 
of the Procurement Guidelines for domestic Works. 
 
5.  No procurement under national competitive bidding may be undertaken unless 
ADB and the Borrower have agreed in writing on any modifications or clarifications to the 
Borrower’s national competitive bidding procedures as may be required to ensure their 
consistency with the Procurement Guidelines. Such modifications or clarifications agreed 
between the Borrower and ADB shall be set out in the Procurement Plan. Any subsequent 
change to the agreed modifications and clarifications shall become effective only after written 
approval of such change by the Borrower and ADB. 
 
C.  Conditions for Award of Contracts 
 
6.   The Borrower shall ensure that (a) no civil works contract is awarded for the 
Djarkurgan subproject until the updated Resettlement Plan for the subproject has been 
approved by ADB; and (b) no civil works contract is awarded for the Termez subproject until the 
Borrower issues a resolution approving the implementation of the Termez wastewater 
management project under arrangements satisfactory to ADB.  
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Schedule 4 

 
 

D.   Selection of Consulting Services    
 
7.   Except as ADB may otherwise agree, and except as set forth in paragraphs 8 
and 9 below, the Borrower shall apply quality- and cost-based selection for selecting and 
engaging consulting services.  
 
8.  The Borrower shall apply the following methods for selecting and engaging the 
specified consulting services, in accordance with, among other things, the procedures set forth 
in the Procurement Plan: 
 

Consultants’ Qualifications Selection for small consultant assignments 
that cost less than $200,000 per contract  

 
9. The Borrower shall recruit the individual consultants [for very small assignments that 
cost less than $100,000] in accordance with procedures acceptable to ADB for recruiting 
individual consultants. 
 
E.  Industrial or Intellectual Property Rights  
 
10.  (a) The Borrower shall ensure that all Goods and Works procured (including 
without limitation all computer hardware, software and systems, whether separately procured or 
incorporated within other goods and services procured) do not violate or infringe any industrial 
property or intellectual property right or claim of any third party. 
 
  (b) The Borrower shall ensure that all contracts for the procurement of Goods 
and Works contain appropriate representations, warranties and, if appropriate, indemnities from 
the contractor or supplier with respect to the matters referred to in subparagraph (a) of this 
paragraph. 
 
11.   The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the consulting services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
F.   ADB’s Review of Procurement Decisions  
 
12.  All contracts procured under international competitive bidding procedures and 
contracts for consulting services shall be subject to prior review by ADB, unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan. 
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SCHEDULE 5 
 

Execution of Project and Operation of  
Project Facilities; Financial Matters 

 
 
Project Executing Agency and Project Implementing Agency 
 
1. The Borrower shall designate UCSA as the Project Executing Agency with responsibility 
for the overall Project coordination and implementation, and liaison with ADB and government 
agencies concerned.  UCSA shall be directly responsible for the planning, design, and 
development and rehabilitation of water supply systems under the Project.  The SPG shall be 
the Project Implementing Agency responsible for the day-to-day implementation of the Project.  
 
Project Management Unit  
 
2. The Borrower shall ensure that the PMU is established within UCSA. The PMU shall be 
responsible for (a) supervising project implementation, budgeting, financial planning, and 
accounting; (b) carrying out procurement activities; (c) providing administrative and technical 
support to the PIU; (d) preparing consolidated Project progress reports and completion report; 
and (e) consolidating Project accounting, auditing and monitoring, and reporting to ADB, the 
Borrower, and other stakeholders. The Borrower shall ensure that throughout the Project 
implementation period the PMU remains headed by Project Director and comprised of (a) one 
deputy project director, who will also serve as the sector strategy study manager; (b) a financial 
specialist/accountant; (c) a water supply and sanitation specialist, (d) a procurement specialist, 
(e) a monitoring and environment specialist, (f) a driver, and (g) an office manager/translator. 
 
Project Implementation Unit 
 
3.  The Borrower shall ensure that the PIU shall be established by SPG in Termez to be 
responsible for the day-to-day implementation of the Project at the local level. The major 
responsibilities of the PIU shall include (a) participating in Project planning, detailed design, and 
bid evaluation; (b) coordinating the activities of consultants and contractors; (c) overseeing 
construction activities; (d) coordinating resettlement activities; (e) monitoring the environment 
and social impacts of the Project activities; (f) supervising capacity building activities; and        
(g) preparing and consolidating subproject accounting, auditing and monitoring reports for 
submission to the PMU. The Borrower shall ensure that throughout the Project implementation 
period the PIU remains headed by a Project coordinator acceptable to ADB, and comprised of 
(i) a financial specials/accountant, (ii) a water supply and design specialist, (iii) a monitoring and 
social and resettlement specialist, (iv) a driver, and (v) and an office  manager/translator. 
 
Project Steering Committee 
 
4. The Borrower shall establish an inter-ministerial PSC to provide overall policy direction 
and guidance, including overseeing Project implementation, facilitating cooperation and 
coordination among concerned agencies, and ensuring timely implementation of the policy and 
institutional reform agenda of the Project. The PSC shall be chaired by a Deputy Prime Minister, 
and comprised of senior officials from UCSA, the Borrower’s Ministry of Finance, Ministry of 
Economy, Ministry of Foreign Economic Relations, Investment and Trade, State Committee of
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Natural Protection, Ministry of Health, Ministry of Public Education, SPG, and other agencies 
concerned. The PSC will meet at least every 6 months to review and discuss the Project 
implementation.  
 
Counterpart Funds 
 
5. Without limiting the generality of Section 6.06 of the Loan Regulations, the Borrower 
shall make adequate annual budget allocations and release in a timely manner the counterpart 
funds and other resources, as shall be necessary or required, in addition to the proceeds of the 
Loan, for the successful implementation of the Project. 
 
Sector Strategy, Roadmap and Investment Plan 
 
6. The Borrower shall ensure that development of a new water supply and wastewater 
sector strategy (the “Sector Strategy”), a roadmap, and an investment program is carried out in 
accordance with the agreed process in consultation with stakeholders in the sector so that the 
agreed Sector Strategy is approved by the Government by 31 December 2011. The Borrower 
shall keep ADB informed of any major changes in the sector programs and plans that may 
impact the Project and any future projects to be financed by ADB. 
 
Collection Efficiency and Water Tariffs  
 
7. The Borrower shall ensure that the SPG (a) takes necessary measures to improve the 
collection efficiency to achieve a collection rate of 90% by 2013; (b) reviews semi-annually and 
adjusts as necessary the level and structure of water tariffs so that (i) from 2010, each 
vodokanal will be able to fully recover O&M and capital replacement costs; and (ii) from 2014, 
each vodokanal will be able to fully recover O&M and capital replacement costs of the water 
supply scheme under the subproject, serve debt-servicing obligations under the subproject, and 
maintain a debt service coverage ratio of 1.2:1. 
 
8. The Borrower shall ensure that results of the reviews and adjustments, if any, are 
reported by UCSA to ADB within three (3) months of each review.  
 
Water Bills 
 
9. The Borrower shall ensure that the SPG (a) takes appropriate measures, including 
financial incentives and/or penalties, to reduce the level of water bill arrearages, and (b) protects 
their water resources and facilities through vigorous prosecution for violations, such as water 
meter tampering and water theft in accordance with applicable laws of the Borrower. 
 
Environment 
 
10. The Borrower shall, and cause UCSA to, ensure that (a) the Project facilities are 
constructed, operated, maintained and monitored in conformity with all applicable laws and 
regulations of the Borrower, including regulations and standards for environmental protection, 
health, labor and occupational safety, ADB’s Environment Policy (2002), the IEE, and the SIEE 
for the Project; (b) any adverse environmental impacts during construction and operation are 
minimized by implementing mitigation measures and monitoring program detailed in the EMMP 
set forth in the IEE; (c) the progress on the EMMP implementation and any violations of
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environmental standards are reported to ADB semi-annually in accordance with the 
specifications set forth in the IEE; and (d) the EMMP is incorporated in the bidding documents. 
 
Involuntary Resettlement 
 
11. The Borrower shall ensure and shall cause UCSA to ensure that (a) the Project is carried  
out in accordance with applicable laws and regulations of the Borrower, ADB’s Involuntary 
Resettlement Policy (1995), and the RP; (b) the RP and due diligence reports are updated 
based on detailed design of the subprojects, disclosed to all affected persons, and resubmitted 
to ADB for approval; (c) no civil works contract is awarded for the Djarkurgan subproject until 
the updated RP has been approved by ADB, and (d) the contractors are not given a notice to 
proceed under the Djarkurgan subproject until the RP has been implemented in accordance 
with its terms. 
 
Gender and Labor 
 
12. The Borrower shall cause UCSA to ensure that (a) the GAP is implemented in a timely 
manner during the Project implementation period, (b) adequate resources are allocated for this 
purpose, and (c) the implementation of the GAP is closely monitored and reported to ADB 
through quarterly progress reports. 
 
13. The Borrower shall cause UCSA to ensure that all civil works contractors (a) employ 
women and local people, including disadvantaged people, living in the vicinity of the relevant 
subproject; (b) provide safe working conditions and equal pay to male and female workers for 
work of equal type; (c) abstain from child labor; and (d) conduct an information and education 
campaign on sexually transmitted diseases and HIV/AIDS for construction workers as part of 
the health and safety program at camp sites during the construction period.  All civil works 
contracts shall include specific clauses on these undertakings, and compliance shall be strictly 
monitored during Project implementation. 
 
Anticorruption Measures 
 
14. During Project implementation, the Borrower shall:  
 

(a) apply, and cause USCA and the SPG to apply, ADB’s Anticorruption Policy, it 
being understood that ADB reserves the right to investigate directly, or through its agents, any 
possible corrupt, fraudulent, collusive or coercive practices relating to the Project.  To support 
these efforts, the Borrower shall ensure that (i) UCSA includes in the bidding documents for the 
Project, and in all contracts financed by ADB in connection with the Project the provisions 
specifying the right of ADB to audit and examine the records and accounts of PMU, PIU and 
vodokanals, and all contractors, suppliers, consultants and other service providers as they 
relate to the Project; (ii) periodic inspections of the contractors’ activities related to fund 
withdrawals and settlements under the Project are carried out; and (iii) the Project auditors have 
the right to conduct random or spot audits for contract implementation activities under the 
Project. The cost of this auditing will be borne by the Project; and 
 
 (b)  cause UCSA to maintain and update its website to present information on 
externally-funded projects, including this Project. With regard to this Project, the website shall 
provide information on, among other things, water tariff review procedures, results of annual 
reviews and adjustments, collection efficiency, financial statements of this Project procurement
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activities and details on the adopted bidding procedures, amounts of the contracts awarded, the 
list of goods and/or services purchased, and their intended and actual utilization. 
 
Maintenance Plan 
 
15. The Borrower shall cause UCSA to ensure that (a) a set of major repair equipment (such 
as cranes and excavators) provided under the Project is managed and maintained by the 
Surkhandarya provincial vodokanal; (b) the Surkhandarya provincial vodokanal prepare, in 
consultation with vodokanals, a maintenance plan covering the proposed station to place such 
major repair equipment to be shared by the district vodokanals, standards, procedures, other 
arrangements for the maintenance and use of such equipment.  UCSA shall, by 30 September 
2009, submit the draft plan to ADB for review. 
 
Hygiene Promotion Activities 
 
16. The Borrower shall cause UCSA to ensure that (a) by 31 December 2009, the 
implementation arrangements and implementation plan for the hygiene promotion activities are 
prepared to be carried out in all schools in the Project Area; (b) by 30 June 2010, the hygiene 
baseline survey is completed; and (c) the follow up surveys are carried out in 2012 and 2014. 
 
Project Performance Monitoring System 
 
17. The Borrower shall cause UCSA to ensure that the implementation of the Project, the 
operation of the Project facilities, and the benefits derived from the Project are monitored and 
evaluated annually by the PMU.  Within six (6) months of the Effective Date, a PPMS shall be 
established by UCSA. The establishment of baseline data and benchmarks, collection of 
information, monitoring and evaluation of benefits, and evaluation of social impact, shall be 
undertaken by the PMU with the consultants support. Data collection shall be carried out         
(a) prior to physical implementation of each subproject in conjunction with socioeconomic 
surveys, (b) regularly during Project implementation, and (c) for three (3) months after physical 
completion of the Project. The results shall be incorporated into the Project progress and 
completion reports. 
 
Project Reviews 
 
18. The Borrower, UCSA and ADB shall jointly conduct semi-annual reviews during the first 
two (2) years of the Project, and annual reviews thereafter.  A comprehensive mid-term review 
shall be undertaken after the third year of Project implementation. These reviews shall include 
evaluation of project implementation arrangements, detailed evaluation of the Project scope, the 
actual implementation progress, resettlement and environment safeguards, community 
involvement, health education and hygiene practice, feedback from the PPMS, performance of 
consultants, institutional and capacity development progress, and possible reallocation of the 
Loan and Grant proceeds. The cost recovery mechanisms for each subproject shall also be 
evaluated and remedial action shall be instituted as needed. 
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