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 LOAN AGREEMENT dated 16 April 2007 between the Socialist Republic of 
Viet Nam (the “Borrower”) and ASIAN DEVELOPMENT BANK (“ADB”). 

 
WHEREAS 
 
(A) the Borrower has applied to ADB for a loan for the purposes of the 

Project described in Schedule 1 to this Loan Agreement; and 
 
(B) ADB has agreed to make a loan to the Borrower from ADB's Special 

Funds resources upon the terms and conditions hereinafter set forth; 
 
NOW THEREFORE the parties agree as follows: 

 
 
  

ARTICLE I 
 

Loan Regulations; Definitions 
 

 
Section 1.01.  All provisions of the Special Operations Loan 

Regulations of ADB, dated 1 January 2006 (the “Loan Regulations”), are hereby made 
applicable to this Loan Agreement with the same force and effect as if they were fully set 
forth herein. 

 
Section 1.02.  The definitions set forth in the Loan Regulations are 

applicable to this Loan Agreement unless the context requires otherwise. In addition, the 
following terms have the following meanings: 

 
(a) "Consulting Guidelines" means ADB’s “Guidelines on the Use of 

Consultants by Asian Development Bank and its Borrowers" dated April 2006, as amended 
from time to time; 

 
(b) “EMIS” means education management information system; 
 
(c) “DOET” means the Department of Education and Training within the 

Project Provinces; 
 
(d) “Goods” means equipment and materials to be financed out of 

the proceeds of the Loan; and including related services such as transportation, insurance, 
installation, commissioning, training, and initial maintenance, but excluding consulting 
services; 
 

(e) “ICT” means information and communication technology; 
 

(f) “LU” means lead university; 
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(g) "MOET" means the Ministry of Education and Training of the Borrower, 
and any successor thereto;  
 

(h) “PIU” means each of the Project Implementation Units established in 
each of the Project Universities in accordance with paragraph 4 of Schedule 5 to this Loan 
Agreement;  

 
(i) “PMC” means Project Management Cell; 

 
(j) “PMU” means the Project Management Unit established in accordance 

with paragraph 3 of Schedule 5 to this Loan Agreement; 
 

(k) “Procurement Guidelines” means ADB’s “Procurement Guidelines” 
dated April 2006, as amended from time to time; 
 

(l) “Procurement Plan” means the procurement plan for the Project dated 
November 16, 2006 and agreed between the Borrower and ADB, as updated from time to 
time in accordance with Procurement Guidelines, Consulting Guidelines, and other 
arrangements agreed with ADB; 
 

(m) “Project Executing Agency” for the purposes, and within the meaning, 
of the Loan Regulations means MOET, or any successor thereto acceptable to ADB, which is 
responsible for the overall Project coordination and implementation; 
 

(n) “Project facilities” means the facilities and equipment provided under 
the Project;  
 

(o) “Project Provinces” means the Hung Yen, Nghe An, Thua Thien Hue, 
Da Nang, Ho Chi Minh City, Ha Noi, Thai Nguyen, Ha Tay, Binh Dinh, Dak Lak, Lam Dong, 
Dong Thap, An Giang and Can Tho; 
 

(p) “Project Universities” means the College of Education - Thai Nguyen 
University, College of Industrial Engineering - Thai Nguyen University, Da Lat University, Tay 
Nguyen University, University of Technical Education Hung Yen, College of Foreign 
Languages - National University, Ha Tay Gymnastics and Sports University, Vinh University, 
College of Pedagogy - Hue University, College of Agriculture and Forestry - Hue University, 
College of Technology - Da Nang University, College of Education - Da Nang University, Quy 
Nhon University of Education, University of Pedagogy Ho Chi Minh City, University of 
Pedagogy Dong Thap, and Faculty of Pedagogy of An Giang University and Can Tho 
University; 
 

(q) “PS” means professional secondary; 
 

(r) “TMIS” means the teacher management information system; 
 

(s) “TTI” means the teacher training institute; 
 

(t) “US” means the upper secondary; and 
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(u) “Works” means construction or civil works to be financed out of the 

proceeds of the Loan, including services such as drilling or mapping, and project related 
services that are provided as part of a single responsibility or turnkey contract, but excluding 
consulting services. 

 
 
 

ARTICLE II 
 

The Loan 
 

 
Section 2.01.   ADB agrees to lend to the Borrower from ADB's Special 

Funds resources an amount in various currencies equivalent to twenty two million eight 
hundred seventy four thousand Special Drawing Rights (SDR 22,874,000). 

 
Section 2.02.   (a) The Borrower shall pay to ADB an interest 

charge at the rate of one percent (1%) per annum during the grace period, and one and one-
half percent (1.5%) per annum thereafter, on the amount of the Loan withdrawn from the 
Loan Account and outstanding from time to time. 

 
(b) The term "grace period" as used in paragraph (a) of this Section 

means the period prior to payment of the first principal amount of the Loan on the payment 
date in accordance with the amortization schedule set forth in Schedule 2 to this Loan 
Agreement. 

 
Section 2.03.   The interest charge and any other charge on the Loan 

shall be payable semiannually on 15 January and 15 July in each year. 
 

Section 2.04.  The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the amortization schedule set 
forth in Schedule 2 to this Loan Agreement. 
 

Section 2.05.  The currency of repayment of the principal of the Loan 
and the currency of payment of the interest charge for the purposes of Sections 4.03(a) and 
4.04 of the Loan Regulations shall be Dollar.  
 

 
 

ARTICLE III 
 

Use of Proceeds of the Loan 
 

 
Section 3.01.  The Borrower shall cause the proceeds of the Loan to 

be applied to the financing of expenditures on the Project in accordance with the provisions 
of this Loan Agreement. 

 
Section 3.02.  The Goods, Works, and consulting services and other 

items of expenditure to be financed out of the proceeds of the Loan and the allocation of 
amounts of the Loan among different categories of such Goods, Works, and consulting 



4 
 

 
services and other items of expenditure shall be in accordance with the provisions of 
Schedule 3 to this Loan Agreement, as such Schedule may be amended from time to time by 
agreement between the Borrower and ADB. 

 
Section 3.03.   Except as ADB may otherwise agree, all Goods, Works, 

and consulting services to be financed out of the proceeds of the Loan shall be procured in 
accordance with the provisions of Schedule 4 to this Loan Agreement.  

 
Section 3.04.  Withdrawals from the Loan Account in respect of 

Goods, Works, and consulting services shall be made only on account of expenditures 
relating to 

 
(a) Goods which are produced in and supplied from and consulting 

services which are supplied from such member countries of ADB as 
shall have been specified by ADB from time to time as eligible sources 
for procurement, and 

 
(b) Goods, Works, and consulting services which meet such other 

eligibility requirements as shall have been specified by ADB from time 
to time. 
 

 Section 3.05.   The Loan Closing Date for the purposes of Section 8.02 
of the Loan Regulations shall be 31 December 2012 or such other date as may from time to 
time be agreed between the Borrower and ADB. 
 
 

 
ARTICLE IV 

 
Particular Covenants 

 
 

Section 4.01.  In the carrying out of the Project and operation of the 
Project facilities, the Borrower shall perform, or cause to be performed, all obligations set 
forth in Schedule 5 to this Loan Agreement. 

 
Section 4.02.   (a) The Borrower shall (i) maintain, or cause to be 

maintained, separate accounts for the Project; (ii) have such accounts and related financial 
statements audited annually, in accordance with appropriate auditing standards consistently 
applied, by independent auditors whose qualifications, experience and terms of reference are 
acceptable to ADB; (iii) furnish to ADB, as soon as available but in any event not later than  6 
months after the end of each related fiscal year, certified copies of such audited accounts 
and financial statements and the report of the auditors relating thereto (including the auditors' 
opinion on the use of the Loan proceeds and compliance with the financial covenants of this 
Loan Agreement as well as on the use of the procedures for imprest account/statement of 
expenditures), all in the English language; and (iv) furnish to ADB such other information 
concerning such accounts and financial statements and the audit thereof as ADB shall from 
time to time reasonably request. 
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(b) The Borrower shall enable ADB, upon ADB's request, to discuss the 

Borrower's financial statements for the Project and its financial affairs related to the Project 
from time to time with the auditors appointed by the Borrower pursuant to Section 4.02(a) 
hereabove, and shall authorize and require any representative of such auditors to participate 
in any such discussions requested by ADB, provided that any such discussion shall be 
conducted only in the presence of an authorized officer of the Borrower unless the Borrower 
shall otherwise agree. 
 

Section 4.03.  The Borrower shall enable ADB's representatives to 
inspect the Project, the Goods and Works financed out of the proceeds of the Loan, and any 
relevant records and documents. 
 
 
 

ARTICLE V 
 

Effectiveness 
 

 
Section 5.01.  The following is specified as an additional condition to 

the effectiveness of this Loan Agreement for the purposes of Section 9.01(f) of the Loan 
Regulations:  the Borrower shall have established a Project Management Unit (PMU) and 
shall have appointed a Project Director (PD) together with all of the agreed key technical, 
accounting and financial assistance in accordance with paragraph 2 of Schedule 5 to this 
Loan Agreement.  

 
Section 5.02.   A date ninety (90) days after the date of this Loan 

Agreement is specified for the effectiveness of the Loan Agreement for the purposes of 
Section 9.04 of the Loan Regulations. 

 
 

 
ARTICLE VI 

 
Miscellaneous 

 
 

Section 6.01.  The Governor of the State Bank of Viet Nam of the 
Borrower is designated as representative of the Borrower for the purposes of Section 11.02 
of the Loan Regulations. 

 
Section 6.02.  The following addresses are specified for the purposes 

of Section 11.01 of the Loan Regulations: 
 
 
  For the Borrower 
 
 State Bank of Viet Nam 
 47-49 Ly Thai To 
 Hanoi, Viet Nam 
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SCHEDULE 1 

 
Description of the Project 

 
 
1. The Project aims to (i) improve the quality of upper secondary (US) and professional 
secondary (PS) teacher training; (ii) expand access for ethnic minorities, particularly women, 
to US and PS teacher development; (iii) strengthen the capacity of the Project Universities in 
planning, managing, and delivery of teacher training for US and PS education; and             
(iv) improve facilities of the Project Universities in order to strengthen the instructional 
capacity of the Project Universities.  
 
2. The Project consists of the following components: 
 
Component 1:  Enhanced Quality of US and PS pre-service and in-service teacher 

training  
 

(a) Develop curriculum framework for teacher training to align with new school 
curriculum and methodology.    

 
(b) Provision of support to TTIs to develop specific course outlines for all 

amended and new subjects, including conferences and workshops for relevant 
staff and personnel and provision of courses conforming to the new 
guidelines. 

 
(c) Improve content and methodology of training programs. 
 
(d) Induction program for beginner teachers. 
 
(e) Enhanced use of information technology (IT) in pre-service programs.   
 
(f) Develop materials to upgrade teachers to use new textbooks and curriculum. 
 
(g) Develop upgrading program for under-qualified teachers. 
 
(h) Develop TTIs to serve as LUs with provision of support to approximately five 

TTIs selected as LUs to (i) establish professional partnerships with leading 
overseas universities, (ii) design and implement teacher training initiatives, 
and (iii) provide training at overseas university. 

 
Component 2: Expanded Access to Upper Secondary and Professional Teacher 

Development  
 

(a) Expanding physical facilities of TTIs in ethnic minority areas.  
 

Provision of support to (i) approximately six TTIs located in predominantly 
ethnic minority areas; (ii) expand and upgrade student dormitory and canteen 
facilities; and (iii) general improvements in facilities and equipment at selected 
TTIs. 
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(b) Providing scholarships to ethnic minority Students.  
 

(c) Improving preparation and bridging courses.  
 
Provision of support in (i) establishing a working group to improve bridging 
courses and implementing the recommended changes, (ii) developing new 
preparatory curriculum, and (iii) providing workbooks and workshops.   

 
Component 3: Strengthened capacity for planning, management, and delivery of 

teacher training for upper and professional secondary education
 
(a) Develop a comprehensive policy framework for teacher development.  

 
(b) Quality assurance through accreditation of training programs.  

 
Provision of support to (i) strengthen the Accreditation Board’s capacity to 
expedite accreditation, (ii) strengthen MOET’s capacity in developing criteria 
and standards for initial accreditation, and (iii) training programs to redesign 
courses to meet the accreditation requirements. 

 
(c)  Strengthen capacity for educational planning and management.  

 
Provision of training to: (i) MOET staff in collecting and analyzing data to 
monitor emerging national and international trends, (ii) strengthen the 
Education Management Information System (EMIS), (iii) develop the Teacher 
Management Information System (TMIS), and (iv) develop and improve an 
interactive web site connecting the TTI sites and the MOET and DOET offices.  

 
(d) Developing teacher profiles for enhancing teacher performance. 

 
Provision of support to: (i) develop and extend teachers’ profile to include US 
and PS teachers, (ii) train DOET officials and principals for the use of new 
standards in all training programs; (iii) develop a national registration system 
for teachers. TTI-Industry partnerships; and (iv) grants to about 10 TTIs to 
establish partnerships with industry to provide industry-accredited courses as 
part of teacher training programs. 

 
 (e) Impact assessment and evaluation of TTIs and provincial education. 
 
Component 4: Improved facilities to strengthen Instructional capability in selected 

TTIs
 

(a) Develop approximately five TTIs as LUs. 
 

(b) Improve facilities for teacher training.  
 

Provision of support to: (i) expand and modernize selected TTIs’ facilities, 
including classrooms, laboratories, libraries and equipment, and (ii) train staff 
of selected TTIs on the use and maintenance of the new equipment and 
facilities. 
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3. The Project will also include consulting services. 
 
4. The Project is expected to be completed by 30 June 2012. 
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SCHEDULE 2 
 

Amortization Schedule 
(Upper Secondary and Professional Teacher Development Project) 

 
 
    

  Payment of Principal 
Date Payment Due  (expressed in SDR)* 

     
15-Jan-2015  SDR                476,542 
15-Jul-2015  476,542 
15-Jan-2016  476,542 
15-Jul-2016  476,542 
15-Jan-2017  476,542 
15-Jul-2017  476,542 
15-Jan-2018  476,542 
15-Jul-2018  476,542 
15-Jan-2019  476,542 
15-Jul-2019  476,542 
15-Jan-2020  476,542 
15-Jul-2020  476,542 
15-Jan-2021  476,542 
15-Jul-2021  476,542 
15-Jan-2022  476,542 
15-Jul-2022  476,542 
15-Jan-2023  476,542 
15-Jul-2023  476,542 
15-Jan-2024  476,542 
15-Jul-2024  476,542 
15-Jan-2025  476,542 
15-Jul-2025  476,542 
15-Jan-2026  476,542 
15-Jul-2026  476,542 
15-Jan-2027  476,542 
15-Jul-2027  476,542 
15-Jan-2028  476,542 
15-Jul-2028  476,542 
15-Jan-2029  476,542 
15-Jul-2029  476,542 
15-Jan-2030  476,542 
15-Jul-2030  476,542 

 
                             
 
* The figures in this column represent SDR equivalents determined as of the respective 
dates of withdrawal.  The arrangements for payment of each maturity are subject to the 
provisions of Sections 3.04 and 4.03 of the Loan Regulations. 
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  Payment of Principal 
Date Payment Due  (expressed in SDR)* 

     
15-Jan-2031  SDR                476,542 
15-Jul-2031  476,542 
15-Jan-2032  476,542 
15-Jul-2032  476,542 
15-Jan-2033  476,542 
15-Jul-2033  476,542 
15-Jan-2034  476,542 
15-Jul-2034  476,542 
15-Jan-2035  476,542 
15-Jul-2035  476,542 
15-Jan-2036  476,542 
15-Jul-2036  476,542 
15-Jan-2037  476,542 
15-Jul-2037  476,542 
15-Jan-2038  476,542 
15-Jul-2038  476,526 
TOTAL  SDR           22,874,000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
* The figures in this column represent SDR equivalents determined as of the respective 
dates of withdrawal.  The arrangements for payment of each maturity are subject to the 
provisions of Sections 3.04 and 4.03 of the Loan Regulations. 
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SCHEDULE 3  

 
Allocation and Withdrawal of Loan Proceeds 

 
General 
 
1.  The table attached to this Schedule sets forth the Categories of Goods, 
Works, services and other items to be financed out of the proceeds of the Loan and the 
allocation of amounts of the Loan to each such Category (hereinafter called the Table).  
(Reference to "Category" or "Categories" in this Schedule is to a Category or Categories of 
the Table.) 
 
Percentages of ADB Financing 
 
2.  Except as ADB may otherwise agree, the items of the Categories listed in the 
Table shall be financed out of the proceeds of the Loan on the basis of the percentages set 
forth in the Table. 
 
Interest Charge
 
3.  The amount allocated to Category 7 is for financing the interest charge on the 
Loan during the implementation period of the Project.   
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, by notice to the 
Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
  (b) if the amount of the Loan then allocated to any Category appears to 
exceed all agreed expenditures in that Category, ADB may, by notice to the Borrower, 
reallocate such excess amount to any other Category. 
 
Disbursement Procedures 
 
5.  Except as ADB may otherwise agree, all Goods, Works and consulting 
services to be financed out of the Loan proceeds shall be disbursed in accordance with 
ADB’s “Loan Disbursement Handbook” dated January 2001 (ADB’s Loan Disbursement 
Handbook), as amended from time to time. 
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Imprest Account; Statement of Expenditures  
 
6.  (a) Except as ADB may otherwise agree, the Borrower shall establish 
immediately after the Effective Date, an imprest account at a commercial bank acceptable to 
ADB.  The imprest account shall be established, managed, replenished and liquidated in 
accordance with ADB's Loan Disbursement Handbook and detailed arrangements agreed 
upon between the Borrower and ADB. The currency of the imprest account shall be dollar. 
The initial amount to be deposited into the imprest account shall be US$2 million. 
 
  (b)   The statement of expenditures (SOE) procedure may be used for 
reimbursement of eligible expenditures, in accordance with ADB's Loan Disbursement 
Handbook and detailed arrangements agreed upon between the Borrower and ADB.  Any 
individual payment to be reimbursed or liquidated under the SOE procedure shall not exceed 
the equivalent of $100,000. 
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Attachment to Schedule 3 
 
 

TABLE 
 

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS 

(Upper Secondary and Professional Teacher Development Project) 

CATEGORY ADB FINANCING 

(Percentage and 
Basis for Withdrawal 

From the Loan Account) 
Number Item Amount Allocated 

  SDR 

 

1 Works  4,692,000 100 percent of total expenditure* 

2 Equipment** & 
Furniture 

 8,549,000 100 percent of total expenditure* 

3 Training 
  
 942,000 34 percent of total expenditure 

4 Scholarships and 
grants 

  
 2,344,000 100 percent of total expenditure* 

5 Consulting Services  1,726,000 100 percent of total expenditure* 

6 
 
Instructional Materials 
& Impact Evaluation 
Study 

  

 1,150,000 100 percent of total expenditure* 

7 Interest Charge 
  

936,000 100 percent of amount due 

8 Unallocated 
  

2,535,000  

 Total 
  

22,874,000  

* Exclusive of local taxes and duties 
** Includes vehicles 

 
 



15 
 

SCHEDULE 4 
 

Provisions on Procurement and Consulting Services 
 

 
A. General 
 
1. All Goods and Works, and consulting services, to be financed out of the 
proceeds of the Loan shall be subject to and governed by the Procurement Guidelines, and 
the Consulting Guidelines, respectively. 
 
2. All terms used and not otherwise defined in this Loan Agreement have the 
meanings provided in the Procurement Guidelines and/or the Consulting Guidelines, as 
applicable.  
 
B.  Procurement for Goods and Works 

 
3. Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the methods of procurement set forth below:  
 

Limited International Bidding 
National Competitive Bidding 
Shopping 

 
The methods of procurement are subject to, among other things, the detailed arrangements 
and threshold values set forth in the Procurement Plan.   The Borrower may only modify the 
methods of procurement or threshold values with the prior agreement of ADB, and 
modifications must be set out in updates to the Procurement Plan. 
 
4. Domestic Preference.  The Borrower may grant a margin of preference 
in the evaluation of bids under international competitive bidding in accordance with 
paragraphs 2.55(a) and 2.56 of the Procurement Guidelines for domestically manufactured 
Goods and paragraphs 2.55(b) and 2.56 of the Procurement Guidelines for domestic Works. 
 

5. National Competitive Bidding.  National competitive bidding (NCB) shall 
be carried out as agreed between ADB and the Borrower including any modifications 
required, if any, to the Borrower’s NCB procedures or the purpose of ensuring consistency 
with the Procurement Guidelines.  Any such modifications or clarifications shall be 
subsequently reflected in the Procurement Plan and are hereby incorporated by reference to 
this Loan Agreement.   
 
C.  Selection of Consulting Services    
 
6. Quality- and Cost-Based Selection.  Except as ADB may otherwise 
agree, and except as set forth in the paragraph 7 below, the Borrower shall apply quality- 
and cost-based selection for selecting and engaging consulting services. 
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7. The Borrower shall recruit individual consultants for procurement, 
implementation and monitoring and evaluation, in accordance with ADB's procedures for 
recruiting individual consultants. 
 
D. Industrial or Intellectual Property Rights
 
8.  (a) The Borrower shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
   

(b) The Borrower shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations, warranties and, if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 
 
9. The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the consulting services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
E. ADB’s Review of Procurement Decisions 

 
10. All contracts procured under international competitive bidding procedures and 
contracts for consulting services shall be subject to prior review by ADB, unless otherwise 
agreed between the Borrower and ADB and set forth in the Procurement Plan. 
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SCHEDULE 5 
 

Execution of Project and Operation of  
Project Facilities; Financial Matters 

 
 
Project Executing Agency (EA) 
 
1. MOET shall be the EA and shall be responsible for the overall Project 
coordination and implementation.  
 
Project Management Unit (PMU) 
 
2. A PMU shall be established within MOET prior to the Effective Date. The PMU 
shall be headed by a Project Director and shall be supported by a deputy director and six 
assistants responsible for finance and administration, procurement, construction and civil 
works, monitoring and evaluation, teacher pre-service and in-service training curriculum and 
quality and accreditation of teacher profiles.  The Project Director shall be responsible for 
regularly reporting Project progress to the Minister or Vice-Ministers of MOET. The PMU 
shall be responsible for Project implementation, including procurement, planning, budgeting, 
monitoring, coordinating, and reporting. 
 
Project Management Cell (PMC) 
 
3. A PMC may be established in Project Provinces and it shall be headed by an 
official from the applicable DOET.  The PMC shall be responsible for coordinating Project 
activities in the Project Province and shall be responsible for submitting quarterly progress 
reports to PMU. 

 
Project Implementation Unit (PIU) 
 
4. A PIU shall be established in each of the Project Universities. Each PIU shall 
be headed by a member of the University’s governing body and shall be supported by staff 
responsible for implementation and administration, civil works and training. Each PIU shall be 
responsible for Project activities at the university level and shall be responsible for submitting 
quarterly progress reports to PMU.   
 
Counterpart Funds 
 
5.  The Borrower shall provide counterpart funds for the Project implementation 
in a timely manner. The Borrower shall make timely submission of annual budgetary 
appropriation requests and ensure prompt disbursement of appropriated funds during each 
year of Project implementation.  
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Project Website 
 
6. MOET shall create a Project website to disclose information about various 
matters on the Project, including procurements related to the Project.  With regard to 
procurement, the website shall include information on, among others, the list of participating 
bidders, name of the winning bidder, basic details on bidding procedures adopted, amount of 
contract awarded, and the list of goods/services procured. 
 
New Curriculum Development 
 
7. In order to develop new curriculum content, pedagogical guidelines, and 
contract teaching requirements for pedagogical courses, MOET shall contract with 
appropriate providers to develop the courses and shall ensure that these courses are 
consistent with the guidelines developed and issued by MOET. 
 
Gender 
 
8. To ensure that women benefit equally from the Project and interventions avoid 
gender bias, the Borrower and MOET shall ensure that the Project is carried out in 
accordance with the gender strategy contained in the Gender Action Plan that has been 
prepared and agreed between the Borrower and ADB.  Specifically, the Borrower and MOET 
shall ensure that under Component 2 (b), priority is given to girls from ethnic minorities with 
the aim being that girls receive at least 50% of the scholarships.  MOET shall be responsible 
for information dissemination about the availability of scholarships for applicants to TTIs.  
MOET shall include in its annual reports to ADB details about information dissemination and 
any other efforts being made to achieve a 50% scholarship ratio for ethnic minority girls.  
 
Environment 
 
9. The siting, design, construction and operation of TTI facilities upgrading and 
construction works undertaken under the Project shall be implemented in line with the 
Borrower’s environmental laws and regulations and ADB’s Environment Policy (2002).  
 
Resettlement 
 
10. The Borrower and MOET shall ensure that the rehabilitation or construction of 
the new TTI facilities shall not involve involuntary resettlement according to ADB’s Policy on 
Involuntary Resettlement (1995). To be eligible for support, the TTI shall be required to 
confirm that no land acquisition or resettlement is required under the Project. Construction of 
new classrooms shall be added only to existing TTI facilities on unoccupied land already 
owned by the TTI. 
 
Ethnic Minorities 
 
11. The Borrower shall ensure that Project shall be prepared and implemented in 
accordance with ADB’s Policy on Indigenous Peoples (1998), in order to increase the quality 
and access to US and PS teacher development received by the ethnic minorities. In 
particular the Borrower shall ensure that the ethnic minorities shall receive all the benefits 
described under Component 2 of Schedule 1 to this Loan Agreement. 
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Project Review 
 
12.  A joint review shall be conducted by ADB and the Borrower at least twice a 
year.  The reviews shall assess the progress of each of the components, identify difficulties 
or constraints, and find ways to overcome problems that arise during implementation. 
Ensuing reports shall be prepared and submitted to ADB, immediately upon completion of 
each review. The PMU and TTIs shall be the primary informants for these reviews. ADB and 
the Borrower shall conduct a mid-term review to (i) review the scope, design, and project 
implementation arrangements; (ii) assess performance against benchmarks and targets;     
(iii) review compliance with loan covenants; and (iv) recommend changes, if necessary, in 
project design or implementation. 
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