

Prequalified Contractors As of July 2011

Loan No./Project: 2709- PRC: Yunnan Integrated Road Network
Development Project - Prequalification of Civil Works
Packages C01 to C07

Contract: Civil Works

Contract No. and Name	Stake No.	Length (km)	Main Content of Contract	Time for Completion
C01 Xiangbaihe Section	K0+000 ~ K6+180	6.18	Super-large Bridge, Large Bridge and Tunnel	30 months
C02 Longling Section	K6+180 ~ K14+900	8.72	Interconnection, Large Bridge, Medium Bridge and Tunnel	28 months
C03 Guanpo Section	K14+900~K19+220	4.32	Large Bridge, Medium Bridge and Tunnel	28 months
C04 Laotuanpo Section	K19+220~K23+180	3.96	Super-large Bridge, Large Bridge and Tunnel	30 months
C05 Maocaoping Section	K23+180~K26+100	2.92	Super-large Bridge, Large Bridge, Medium Bridge and Tunnel	30 months
C06 Batianhe Section	K26+100~K29+130	3.03	Super-large Bridge, Large Bridge, Medium Bridge and Tunnel	30 months
C07 Nantianmen Section	K29+130~K32+400	3.27	Large Bridge, Medium Bridge and Tunnel	28 months