



Advance Contracting Notice

Date: 2 August 2023

Country/Borrower: Republic of India

Title of Proposed Project: 56297-IND: Nagpur Metro Rail Urban Mobility Project

Name and Address of Executing Agency:

Maharashtra Metro Rail Corporation Limited

Name : Devendra Ramtekkar
Position : Executive Director (Procurement)
EA Name : Maharashtra Metro Rail Corporation Limited
Address : Metro Bhawan, Near Dikshabhoomi Ramdaspath,
East High Court Road (VIP Road), Nagpur-440010
Maharashtra, INDIA
Telephone : +917720027228
Email address : md.nmrc.tenders@gmail.com
Website : <https://mahametrorail.etenders.in/>

Brief Description of the Project:

The Government of India requested assistance from Asian Development Bank (ADB) to help finance the construction of four new corridors comprising 43-km route length of the Nagpur Metro Phase II project, including civil works, station buildings and power supply system. The investment project will support strengthening of the institutional capacity of Maharashtra Metro Rail Corporation Limited (Maha Metro), executing agency for this project, which may comprise (i) developing an institutional strategy for a sustainable metro organization; (ii) developing training programs in ADB policy and procedures such as procurement, contract management, financial management, and safeguards; (iii) developing a gender-friendly workplace policy; (iv) support for TOD action plan and value capture financing instruments of Maha Metro; and (v) strengthen the capacity of the Maha Metro for public-private partnership initiatives in metro operations and maintenance and revenue generation mechanisms.

Brief Description of Goods and Related Services, Works or Consulting Services to be Procured and Retroactive Financing:

All procurement of goods and works will be undertaken in accordance with ADB's Procurement Policy and Procurement Regulations for ADB Borrowers (July 2017, as amended from time to time).

The proceeds of the loan are intended to be used for the procurement of the following using open competitive bidding procedure. The items below are indicative for the purposes of this advance contracting notice, and specific procurement notices will be issued later.

While advance contracting is part of the normal procedure, approval of advance contracting and retroactive financing does not commit ADB to approve the loan or to finance the project costs. If retroactive financing will not be approved for the project, contracts procured under advance action will be signed after loan effectiveness.

Package Number	Package Name	Estimated Value (in US\$ Million)¹
01	(A) Design and construction of elevated metro viaduct of length 8.820 kms between Ch. 21296.917 m to Ch. 30117.298 m in Reach 1A. (B) Fabrication and launching of superstructure of railway span of length 70 m in Reach-1A of NMRP Phase 2.	43.01
02	(A) Design and construction of elevated metro viaduct of length 8.660 kms between Ch. 30117.298 m to Ch. 38776.868 , (B) Fabrication and launching of steel superstructure of railway span of length 85 m (OWG) (C) Fabrication and launching of steel superstructure 2 spans of 68 m length (OWG) on Vena River in Reach-1B of NMRP Phase 2.	42.23
03	Construction of Eight Elevated Metro stations namely (1) Ashok Van (2) Dongargaon (3) Mohgaon (4) Meghdoot CIDCO, (5) Butibori Police Station (6) Mhada Colony (7) MIDC KEC (8) MIDC ESR in Reach 1A of NMRP Phase 2	20.37
04	Design, supply, installation, testing & commissioning of receiving cum auxiliary main cum traction sub stations including OHE connection from grid substation, 33 Kv cable network, Ass & Scada System	32.23
05	Design, supply, installation, testing & commissioning of 25 Kv flexible overhead catenary system (OCS/OHE) feeding posts and switching stations	21.51
06	Design, manufacture, supply, installation, testing and commissioning of telecommunication systems	17.62
07	Supply, installation, commissioning, training and CAMC, x-Ray baggage scanner, door frame metal detector (Dfmd), handheld metal detector (HHMD), Q-managers and ladies frisking booth for metro stations and other areas	2.31
08	Development, testing, integration, commissioning & support of existing digital project management platform comprising of OSO, 5DBIM & ERP	4.19

¹ exclusive of 18% GST

It is expected that bidding for the various contracts under the project will commence from Q3 2023 onwards.

Interested bidders from ADB member countries who wish to obtain additional information may contact the above-mentioned officer.

Asian Development Bank