



Advance Contracting Notice

Date: 14 November 2020

Country/Borrower: Philippines

Title of Proposed Project: 52220-PHI: South Commuter Railway Project

Name and Address of Executing Agency:

Executing Agency: Department of Transportation

Contact Person: Mr. Timothy John R. Batan, Undersecretary for Railways

Address: Apo Court along Sergio Osmeña Sr, Clark Freeport Zone, Pampanga 2009

Telephone: +632 8790 8300 local 285

Fax: +632-8723-4925

Brief Description of the Project:

The project will support the construction of the 55-kilometer Blumentritt–Calamba section of the North–South Commuter Railway connecting Metro Manila and Calamba, located in Laguna Province south of Manila.

Brief Description of Goods and Related Services, Works or Consulting Services to be Procured:

All contracts will be procured in accordance with ADB's Procurement Policy (2017, as amended from time to time) and Procurement Regulations for ADB Borrowers (2017, as amended from time to time). Advance contracting will be considered and used to expedite the project implementation. ADB approval of advance contracting will not commit ADB to subsequently approve the project or to finance the procurement costs.



Package Number	General Description	Procurement Method	Review	Bidding Procedure	Advertisement Date (quarter/year)
CP S-02	Viaduct and elevated stations at Espana, Santa Mesa and Paco	Open Competitive Bidding (OCB)	Prior	1S1E	Q4/2020
CP S-03a	Viaduct and at-grade alignment, elevated station at Buendia, at-grade stations at EDSA and Senate	OCB	Prior	1S1E	Q1/2021
CP S-03b	Tunnels, underground and at-grade, 1 underground and at-grade station at FTI	OCB	Prior	1S1E	Q1/2021
CP S-03c	Viaduct alignment, 1 elevated station at Bicutan and 1 elevated station at Sucat	OCB	Prior	1S1E	Q1/2021
CP S-04	Viaduct and elevated stations at Alabang and Muntinlupa	OCB	Prior	1S1E	Q4/2020
CP S-05	Viaduct and elevated stations at San Pedro, Pacita, Binan and Sta. Rosa	OCB	Prior	1S1E	Q4/2020
CP S-06	Viaduct and elevated stations at Cabuyao, Banlic and Calamba	OCB	Prior	1S1E	Q4/2020
CP S-07	Depot at Banlic	OCB	Prior	1S1E	Q4/2020