Advance Contracting Notice

Date: 04 September 2014

Country/Borrower: People’s Republic of China

Title of Proposed Project: PRC (46048): Jilin Urban Development Project

Name and Address of Executing Agency: Jilin Provincial Government

Address: No.287 Guiyang Street, Changchun City, Jilin Province, PRC
Tele/Fax No.: +86 0431 82752 - 5312
Email: jilinpmo@126.com
Contacts: Yuan Zhongkai, Deputy Director General Jilin Housing, Urban and Rural Construction Department

Brief Description of the Project:

1. The project will support the development of Baishan and Baicheng cities in Jilin Province, the People’s Republic of China (PRC) as livable and resource efficient medium-sized cities. It will address urgent infrastructure needs and make provision for (i) streamlining integrated solid waste management (ISWM) based on 3R principle; (ii) improving water supply services in Baishan; and (iii) constructing urban roads and municipal services in Baicheng.

2. The project has four outputs:

(i) **Improved urban infrastructure in Baicheng.** This output consists of (a) construction of nine urban roads with a total length of 32.4 kilometers (km), including 7 km of bus and 26 km of NMT dedicated lanes; (b) construction of two 20 meter (m) span bridges and one railroad underpass; (c) installation of a 36.9 km water supply piping network, 63.2 km sanitary sewer piping network, including a pump station, 59.9 km stormwater piping network with two pump stations, and 28.2 km heating network; (d) installation of associated communication, energy, and lighting facilities, and landscaping; and (e) installation of traffic control and management system.

(ii) **Integrated solid waste management system in Baicheng.** This output consists of (a) construction of a 30 t/d kitchen waste sorting and composting facility; (b) procurement of one construction material recycling machine; (c) construction of nine new MSW transfer stations and 20 recycle collection points; and (d) upgrading of MSW handling, and city cleaning and maintenance vehicles and equipment.

(iii) **Integrated solid waste management system in Baishan.** This output consists of (a) construction of a new MSW sanitary landfill with a daily capacity of 330 t/d; (b) construction of a 30 t/d kitchen waste sorting and composting facility; (c)
provision for two construction waste recycling machines; (d) upgrading of 15 MSW transfer stations and 21 recyclate collection points; and (e) upgrading of MSW handling equipment, city cleaning and maintenance vehicles, and equipment.

(iv) **Improved water supply management in Baishan.** This output consists of (a) construction of a 6.8 km water transmission line to Jiangyuan, supplying water to an existing water treatment plant; (b) construction of a 21.1 km water transmission line to Hunjiang new water treatment plant; (c) construction of a new 50,000 t/d water treatment plant with supervisory control and data acquisition system (SCADA); (d) upgrading of 11.1 km existing water supply piping network and construction of 44.2 km new water supply piping network; and (e) construction of four pump stations, leaking detection equipment, manholes, valves, flow meters, and other associated facilities.

(v) **Improved capacity and institutional arrangement.** This output consists of (a) support for project implementation and management, institutional strengthening, capacity development and training; (b) institutional capacity development support for water management, public awareness campaign and community-led waste sorting and recycling, people oriented urban transport, traffic management and safety, and public awareness campaigns; and (c) external resettlement monitoring.

**Brief Description of Goods and Related Services, Works or Consulting Services to be Procured and Retroactive Financing:**

ADB has approved advance contracting and retroactive financing for smooth project implementation. Advance action includes (i) advance contracting for four packages (three consulting services and one goods). (ii) Advance contracting and retroactive financing for six civil works contracts. Retroactive financing will finance up to $30 million of eligible expenditure (20% of the ADB loan) incurred prior to loan effectiveness but not earlier than 12 months before the loan agreement is signed. The advance procurement actions will be undertaken in accordance with ADB’s *Procurement Guidelines* and ADB’s *Guidelines on the Use of Consultants.*

**Date of Advance Contracting and Retroactive Financing Approval:** 30 May 2014