Advance Contracting Notice

Date: 21 May 2014

Country/Borrower: Democratic Socialist Republic of Sri Lanka

Title of Proposed Project: Greater Colombo Water and Wastewater Management Improvement Investment Program – Project 2

Name and Address of the Executing Agency

Ministry of Water Supply and Drainage (MWSD)
Address: No.35, New Parliament Road,
Pelawatta,
Battaramulla.Sri Lanka
Website: www.mwsd.gov.lk
Telephone: +94 11 2177240, 2177241
Facsimile: +94 11 2177242
Contact: Mr. A. Abeygunasekera, Secretary

Ministry of Local Government and Provincial Council (MLGPC)
Address: 330, Union Place, Colombo 2
Sri Lanka
Website: www.lgpc.gov.lk
Telephone: +94 11 2347529
Facsimile: +94 11 2305326; 2305327; 2303280
Contact: Mr. R.A.A.K. Ranawaka, Secretary

Brief Description of Project

The project is the second tranche of the Multitranche Financing Facility for the Greater Colombo Water and Wastewater Management Improvement Investment Program approved on 26 September 2013. The project will reduce non-revenue water and improve water service efficiency in south part of Colombo city and water supply for Greater Colombo.

Project 2 includes 4 outputs:

Output 1: Rehabilitated and expanded water supply system and reduced NRW in the South Part of Colombo City
Output 2: Completed designs and improved preparedness for wastewater investments
Output 3: Strengthened institutional structure and capacity of service providers
Output 4: Project 2 successfully managed and implemented.
The project is estimated to cost $255 million. The government has requested AFD to finance a part of Output 1 with a loan equivalent of $101 million. The government will provide $66.2 million equivalent.

**Brief Description of Goods and Related Services, Works, or Consulting Services to be Procured and Related Justification for Advance Action:**

ADB approved the Government’s request for advance contracting to expedite project implementation. Advance contracting will be for supply & laying of pipes for replacement and reinforcement of distribution system including scraping & relining in South of Colombo;

**Date advance action approved:** 07 July 2013