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LOAN AGREEMENT dated 23 April 2014 between KINGDOM OF CAMBODIA 
(“Borrower”) and ASIAN DEVELOPMENT BANK (“ADB”). 

 
WHEREAS 
 
(A) by a loan agreement (Loan No. 2852-CAM(SF): Flood Damage 

Emergency Reconstruction Project) dated 4 April 2012 between the Borrower and ADB 
(Initial Loan Agreement), ADB agreed to make a loan in the amount equivalent to 
SDR35,347,000 (Initial Loan) to the Borrower from ADB's Special Funds resources for the 
purposes of the project described in Schedule 1 to the Initial Loan Agreement and the 
Borrower has applied to ADB for additional financing in the form of an emergency assistance 
loan for the purposes of the Project described in Schedule 1 to this Loan Agreement; 

 
(B) the Borrower has also applied to the Government of Australia 

(Australia) for a grant for the purposes of the Project; and 
 
(C) ADB has agreed to make an emergency assistance loan to the 

Borrower from ADB's Special Funds resources upon the terms and conditions set forth 
herein. 

 
NOW THEREFORE the parties agree as follows: 

 
 
 

ARTICLE I 
 

Loan Regulations; Definitions 
 
 

Section 1.01. All provisions of the Special Operations Loan 
Regulations of ADB, dated 1 January 2006 (“Loan Regulations”), are hereby made 
applicable to this Loan Agreement with the same force and effect as if they were fully set 
forth herein.  

 
Section 1.02. Wherever used in this Loan Agreement, the several 

terms defined in the Loan Regulations have the respective meanings therein set forth unless 
modified herein or the context otherwise requires.  Additional terms used in this Loan 
Agreement have the following meanings:  

 

(a) “Component” means a component of the Project as further described 
in Schedule 1 to this Loan Agreement; 

 
(b) “Consulting Guidelines” means the Guidelines on the Use of 

Consultants by Asian Development Bank and its Borrowers (2013, as amended from time to 
time); 
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(c) “Consulting Services” means the services to be financed out of the 
proceeds of the Loan as referred to in paragraph 3 of Schedule 1 to this Loan Agreement;    

 
(d) “Environmental Assessment and Review Framework” or “EARF” 

means the environmental assessment and review framework for the Project, including any 
update thereto, prepared and submitted by the Borrower and cleared by ADB; 

 
(e) “Environmental Management Plan” or “EMP” means each 

environmental management plan for a Subproject, including any update thereto, incorporated 
in the IEE; 

 
(f) “Environmental Safeguards” means the principles and requirements 

set forth in Chapter V, Appendix 1, and Appendix 4 (as applicable) of the SPS; 
 

(g) “Gender Action Plan” or “GAP” means the gender action plan 
developed and agreed for the Project; 
 

(h) “Goods” means equipment and materials to be financed out of the 
proceeds of the Loan or the Grant, including related services such as transportation, 
insurance, installation, commissioning, training, and initial maintenance, but excluding 
Consulting Services; 

 

(i) “Grant” means the grant equivalent to A$7,600,000 to be provided by 
Australia to the Borrower for the Project; 

 

(j) “HIV/AIDS” means human immunodeficiency virus/acquired immune 
deficiency syndrome;  
 

(k) “Hydromet” means installation of equipment to measure climate, 
rainfall and streamflows, with data logger and telemetry for realtime data receipt at 
MOWRAM;  

 
(l) “Indigenous Peoples Safeguards” means the principles and 

requirements set forth in Chapter V, Appendix 3, and Appendix 4 (as applicable) of the SPS;   
 

(m) “Initial Environmental Examination” or “IEE” means an initial 
environmental examination for a Subproject, including any update thereto, prepared and 
submitted by the Borrower pursuant to the requirements set forth in the EARF and cleared by 
ADB; 
 

(n) “Involuntary Resettlement Safeguards” means the principles and 
requirements set forth in Chapter V, Appendix 2, and Appendix 4 (as applicable) of the SPS; 
 

(o) “Loan Disbursement Handbook” means ADB’s Loan Disbursement 
Handbook (2012, as amended from time to time); 
 

(p) “MEF” means the Ministry of Economy and Finance of the Borrower, or 
any successor thereto acceptable to ADB;  

 
(q) “MOWRAM” means the Ministry of Water Resources and Meteorology 

of the Borrower, including any successor thereto acceptable to ADB; 
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(r) “MPWT” means the Ministry of Public Works and Transport of the 

Borrower, including any successor thereto acceptable to ADB; 
 
(s) “MRD” means the Ministry of Rural Development of the Borrower, 

including any successor thereto acceptable to ADB; 
 

(t) “PAM” means the project administration manual for the Project dated   
12 March 2014 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the respective administrative procedures of the Borrower and ADB;  

 
(u) “Procurement Guidelines” means ADB’s Procurement Guidelines 

(2013, as amended from time to time); 
 
(v) “Procurement Manual” means the procurement manual dated 22 May 

2012 (as amended from time to time) under the Standard Operating Procedures dated 22 
May 2012 (as amended from time to time) prepared by the Borrower providing procurement 
related policies and procedures applicable to all externally financed projects and programs 
and endorsed by ADB; 

 
(w) “Procurement Plan” means the procurement plan for the Project dated 

12 March 2014 and agreed between the Borrower and ADB, as updated from time to time in 
accordance with the Procurement Guidelines, the Consulting Guidelines, and other 
arrangements agreed with ADB referred to in the Procurement Plan (such as the Standard 
Operating Procedures and Procurement Manual of the Borrower (as amended from time to 
time);  
 

(x) “Project Executing Agency” for the purpose of, and within the meaning 
of, the Loan Regulations means MEF or any successor thereto acceptable to ADB, which is 
responsible for carrying out the Project;  

 
(y) “Project facilities” means the facilities to be constructed, rehabilitated 

or maintained under the Project; 
 

(z) “Project provinces” means Battambang, Banteay Meanchey, Kampong 
Cham, Kampong Thom, Oddar Meanchey, and Siem Reap; 

 
(aa) “Resettlement Framework” or “RF” means the resettlement framework  

for the Project, including any update thereto, prepared and submitted by the Borrower and 
cleared by ADB; 

 
(bb) “Resettlement Plan” or “RP” means each resettlement plan for a 

Subproject, including any update thereto, prepared and submitted by the Borrower pursuant 
to the requirements set forth in the RF and cleared by ADB; 

 
(cc) “Risk Assessment and Risk Management Plan” means the risk 

assessment and mitigation plan developed and agreed for the Project; 
 

(dd) “Safeguard Policy Statement” or “SPS” means ADB’s Safeguard Policy 
Statement (2009); 
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(ee) “Safeguards Monitoring Report” means each report prepared and 
submitted by the Borrower to ADB that describes progress with implementation of, and 
compliance with, the EMP, the RP and the GAP (as applicable), including any corrective and 
preventive actions; 
 

(ff) “Standard Operating Procedures” means the standard operating 
procedures updated on 22 May 2012 (as amended from time to time) prepared by the 
Borrower providing procurement related procedures applicable to all externally financed 
projects and programs and endorsed by ADB; 

 
(gg) “Subproject” means a Subproject under the Project that meets the 

Subproject eligibility criteria set forth in paragraph 2 of Schedule 5 to this Loan Agreement;  
 
(hh) “UXO” means unexploded ordnances which are explosive weapons 

that did not explode when they were employed and still pose a risk of detonation; and 
 

(ii) “Works” means construction or civil works to be financed out of the 
proceeds of the Loan or the Grant. 

 
 
 

ARTICLE II 
 

The Loan 
 
 

Section 2.01.  ADB agrees to lend to the Borrower from ADB's Special 
Funds resources an amount in various currencies equivalent to forty eight million five 
hundred forty-five thousand Special Drawing Rights (SDR48,545,000). 

 
Section 2.02.  The Borrower shall pay to ADB an interest charge at the 

rate of 1% per annum on the amount of the Loan withdrawn from the Loan Account and 
outstanding from time to time. 

 
Section 2.03.  The interest charge and any other charge on the Loan 

shall be payable semiannually on 1 February and 1 August in each year. 
 

Section 2.04. The Borrower shall repay the principal amount of the 
Loan withdrawn from the Loan Account in accordance with the amortization schedule set 
forth in Schedule 2 to this Loan Agreement. 

 
Section 2.05. The currency of repayment of the principal amount of 

the Loan and the currency of payment of the interest charge for the purposes of Sections 
4.03(a) and 4.04 of the Loan Regulations shall be the Dollar.  
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ARTICLE III 
 

Use of Proceeds of the Loan 
 
 

Section 3.01. The Borrower shall cause the proceeds of the Loan to 
be applied to the financing of expenditures on the Project in accordance with the provisions 
of this Loan Agreement. 

 
Section 3.02.

 
 The proceeds of the Loan shall be allocated and 

withdrawn in accordance with the provisions of Schedule 3 to this Loan Agreement, as such 
Schedule may be amended from time to time by agreement between the Borrower and ADB. 

 
Section 3.03. Except as ADB may otherwise agree, the Borrower 

shall procure, or cause to be procured, the items of expenditure to be financed out of the 
proceeds of the Loan in accordance with the provisions of Schedule 4 to this Loan 
Agreement.    

Section 3.04.  Except as ADB may otherwise agree, the Borrower 
shall cause all items of expenditure financed out of the proceeds of the Loan to be used 
exclusively in the carrying out of the Project. 

 
Section 3.05. The Loan Closing Date for the purposes of Section 8.02 

of the Loan Regulations shall be 30 September 2017 or such other date as may from time to 
time be agreed between the Borrower and ADB. 

 
 
 

ARTICLE IV 
 

Particular Covenants 
 
 

Section 4.01. In the carrying out of the Project and operation of the 
Project facilities, the Borrower shall perform, or cause to be performed, all obligations set 
forth in Schedule 5 to this Loan Agreement. 

 
Section 4.02.   (a) The Borrower shall (i) maintain separate 

accounts and records for the Project; (ii) prepare annual financial statements for the Project 
in accordance with accounting principles acceptable to ADB; (iii) have such financial 
statements audited annually by independent auditors whose qualifications, experience and 
terms of reference are acceptable to ADB, in accordance with international standards for 
auditing or the national equivalent acceptable to ADB; (iv) as part of each such audit, have 
the auditors prepare a report (which includes the auditors’ opinion on the financial 
statements, use of the Loan proceeds and compliance with the financial covenants of this 
Loan Agreement as well as on the use of the procedures for imprest fund and statement of 
expenditures) and a management letter (which sets out the deficiencies in the internal control 
of the Project that were identified in the course of the audit, if any); and (v) furnish to ADB, no 
later than 6 months after the end of each related fiscal year, copies of such audited financial 
statements, audit report and management letter, all in the English language, and such other 
information concerning  these documents  and the audit thereof as ADB shall from time to 
time reasonably request. 
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  (b)  ADB shall disclose the annual audited financial statements for the 
Project and the opinion of the auditors on the financial statements within 30 days of the date 
of their receipt by posting them on ADB’s website. 
 

(c) The Borrower shall enable ADB, upon ADB's request, to discuss the 
financial statements for the Project and the Borrower's financial affairs where they relate to 
the Project with the auditors appointed pursuant to subsection (a)(iii) hereinabove, and shall 
authorize and require any representative of such auditors to participate in any such 
discussions requested by ADB. This is provided that such discussions shall be conducted 
only in the presence of an authorized officer of the Borrower, unless the Borrower shall 
otherwise agree. 

 
Section 4.03.  The Borrower shall enable ADB's representatives to 

inspect the Project, the Goods and Works, and any relevant records and documents. 
 
 
 

ARTICLE V  
 

Suspension; Acceleration of Maturity 
 
 

Section 5.01.   The following is specified as an additional event for 
suspension of the right of the Borrower to make withdrawals from the Loan Account for the 
purposes of Section 8.01(m) of the Loan Regulations: the Grant Agreement shall have 
become liable for suspension or cancellation. 

 
Section 5.02.   The following is specified as an additional event for 

acceleration of maturity for the purposes of Section 8.07(d) of the Loan Regulations: the 
event specified in Section 5.01 of this Loan Agreement shall have occurred. 
 
 
 

ARTICLE VI  
 

Effectiveness 
 
 
Section 6.01.  The following is specified as an additional condition to 

the effectiveness of this Loan Agreement for the purposes of Section 9.01(f) of the Loan 
Regulations: the Grant Agreement shall have been duly executed and delivered, and all 
conditions precedent to its effectiveness, other than a condition requiring the effectiveness of 
this Loan Agreement, shall have been fulfilled or arrangements satisfactory to ADB shall 
have been made for the fulfillment thereof within a period of time satisfactory to ADB. 

 
Section 6.02.   The following is specified as an additional matter, for 

the purposes of Section 9.02(d) of the Loan Regulations, to be included in the opinion or 
opinions to be furnished to ADB: the Grant Agreement has been duly authorized or ratified 
by, and executed and delivered on behalf of the Borrower, and is legally binding upon the 
Borrower in accordance with terms, subject only to the effectiveness of this Loan Agreement.                         
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Section 6.03.   A date 90 days after the date of this Loan Agreement is 

specified for the effectiveness of this Loan Agreement for the purposes of Section 9.04 of the 
Loan Regulations. 

 
 

ARTICLE VII 
 

Miscellaneous 
 
 

Section 7.01.  The Minister of Economy and Finance of the Borrower 
is designated as representative of the Borrower for the purposes of Section 11.02 of the 
Loan Regulations. 

 
Section 7.02.  The following addresses are specified for the purposes 

of Section 11.01 of the Loan Regulations: 
 

 For the Borrower 
 
   Ministry of Economy and Finance 

St. 92 Sangkat Wat Phnom 
Khan Daun Penh 
Phnom Penh, Cambodia 

 
Facsimile Numbers: 
 

+855 23 427 798 
   +855 23 428 424.  
  
 For ADB 
 
  Asian Development Bank 
  6 ADB Avenue 
  Mandaluyong City 
  1550 Metro Manila 
  Philippines 
 
 Facsimile Number: 
 
  (632) 636-2444. 
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SCHEDULE 1 
 

Description of the Project 
 
 
1. The objective of the Project is the restoration of critical public and social 
infrastructure assets necessary to restore livelihoods and access in the Project provinces 
and secure social infrastructure and services against future flooding. 
 
2. The Project shall be comprised of the following Components: 
 

Component 1: National and Provincial Roads Rehabilitation
 

 

This Component will support the rehabilitation/improvement of flood damaged 
national and provincial roads and bridges in the following provinces: 
Battambang, Banteay Meanchey, Kampong Cham, Kampong Thom, and 
Siem Reap. 
 
Component 2: Rural Roads Rehabilitation 
 
This Component will support the rehabilitation/improvement of flood damaged 
rural roads in the following provinces: Battambang, Banteay Meanchey, 
Kampong Cham, Kampong Thom, and Siem Reap. 
 
Component 3: Irrigation Rehabilitation and Flood Management 
 
This Component will support (a) the rehabilitation/improvement of flood 
damaged irrigation schemes in the following provinces: Battambang, Banteay 
Meanchey, Kampong Thom, Oddar Meanchey, and Siem Reap; and (b) the 
development of a pilot activity to improve the Hydromet system through the 
installation or upgrading of up to eight all-weather meteorological stations and 
up to ten hydrological stations. 
 
Component 4: Project Management and Facilitation 
 
This Component will support the Project Executing Agency to carry out the 
overall oversight and management of the Project. This Component will also 
support the development of a cross-sector flood management strategy for the 
affected areas. 

 
3. The Project also includes provision of consulting services. 
 
4. The Project is expected to be completed by 31 March 2017. 
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SCHEDULE 2 
 

Amortization Schedule 
 

Flood Damage Emergency Reconstruction Project - Additional Financing 
 

Date Payment Due 
Payment of Principal 

(expressed in Special Drawing 
Rights)* 

1 August 2024 485,450 

1 February 2025 485,450 

1 August 2025 485,450 

1 February 2026 485,450 

1 August 2026 485,450 

1 February 2027 485,450 

1 August 2027 485,450 

1 February 2028 485,450 

1 August 2028 485,450 

1 February 2029 485,450 

1 August 2029 485,450 

1 February 2030 485,450 

1 August 2030 485,450 

1 February 2031 485,450 

1 August 2031 485,450 

1 February 2032 485,450 

1 August 2032 485,450 

1 February 2033 485,450 

1 August 2033 485,450 

1 February 2034 485,450 

1 August 2034 970,900 

1 February 2035 970,900 

1 August 2035 970,900 

1 February 2036 970,900 

1 August 2036 970,900 

1 February 2037 970,900 

1 August 2037 970,900 

1 February 2038 970,900 

1 August 2038 970,900 

1 February 2039 970,900 

1 August 2039 970,900 

1 February 2040 970,900 

1 August 2040 970,900 

1 February 2041 970,900 

1 August 2041 970,900 
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1 February 2042 970,900 

1 August 2042 970,900 

1 February 2043 970,900 

1 August 2043 970,900 

1 February 2044 970,900 

1 August 2044 970,900 

1 February 2045 970,900 

1 August 2045 970,900 

1 February 2046 970,900 

1 August 2046 970,900 

1 February 2047 970,900 

1 August 2047 970,900 

1 February 2048 970,900 

1 August 2048 970,900 

1 February 2049 970,900 

1 August 2049 970,900 

1 February 2050 970,900 

1 August 2050 970,900 

1 February 2051 970,900 

1 August 2051 970,900 

1 February 2052 970,900 

1 August 2052 970,900 

1 February 2053 970,900 

1 August 2053 970,900 

1 February 2054 970,900 

TOTAL 48,545,000 

 


 The arrangements for payment are subject to the provisions of Sections 3.04 and 4.03 of 

the Loan Regulations. 
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SCHEDULE 3 

 
Allocation and Withdrawal of Loan Proceeds 

 
 
General 
 
1.  The table attached to this Schedule sets forth the Categories of items of 
expenditure to be financed out of the proceeds of the Loan and the allocation of the Loan 
proceeds to each such Category (“Table”).  (Reference to “Category” in this Schedule is to a 
Category or Subcategory of the Table.) 
 
Percentages of ADB Financing 
 
2.  Except as ADB may otherwise agree, each item of expenditure shall be 
financed out of the proceeds of the Loan on the basis of the percentages set forth in the 
Table. 
 
Interest Charge 
 
3.  The amount allocated to Category 5 is for financing the interest charge on the 
Loan during the implementation period of the Project.   
 
Reallocation 
 
4.  Notwithstanding the allocation of Loan proceeds and the withdrawal 
percentages set forth in the Table, 
 
  (a) if the amount of the Loan allocated to any Category appears to be 
insufficient to finance all agreed expenditures in that Category, ADB may, in consultation with 
the Borrower, (i) reallocate to such Category, to the extent required to meet the estimated 
shortfall, amounts of the Loan which have been allocated to another Category but, in the 
opinion of ADB, are not needed to meet other expenditures, and (ii) if such reallocation 
cannot fully meet the estimated shortfall, reduce the withdrawal percentage applicable to 
such expenditures in order that further withdrawals under such Category may continue until 
all expenditures thereunder shall have been made; and 
 
  (b) if the amount of the Loan allocated to any Category appears to exceed 
all agreed expenditures in that Category, ADB may, in consultation with the Borrower, 
reallocate such excess amount to any other Category. 
 

Disbursement Procedures 
 
5.  Except as ADB may otherwise agree, the Loan proceeds shall be disbursed in 
accordance with the Loan Disbursement Handbook. 
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Retroactive Financing 
 
6.  Withdrawals from the Loan Account may be made for reimbursement of 
eligible expenditures incurred under the Project before the Effective Date, subject to a 
maximum amount equivalent to 30% of the Loan amount; provided that the expenditures 
have been incurred and paid for after 30 September 2013, but not earlier than 12 months 
before the date of this Loan Agreement. 
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TABLE 
 
 

Allocation and Withdrawal of Loan Proceeds 
(Flood Damage Emergency Reconstruction Project - Additional Financing) 

No. Items 

Amount Allocated 
SDR 

ADB Financing 
Percentage and Basis for 
Withdrawal from the Loan 

Account 
Category Sub-category 

1 Works 36,816,000   

1A 
National and Provincial 
Roads 

 14,563,000 100% of total expenditure claimed* 

1B  Rural Roads  11,360,000 100% of total expenditure claimed* 

1C 
Irrigation and Flood 
Management 

 10,893,000 100% of total expenditure claimed* 

2 Equipment 494,000   

2A 
 National and Provincial 
Roads 

 7,000 100% of total expenditure claimed* 

2B  Rural Roads  7,000 100% of total expenditure claimed* 

2C 
 Irrigation and Flood 
Management 

 473,000 100% of total expenditure claimed* 

2D 
 Project Management 
and Facilitation 

 7,000 100% of total expenditure claimed* 

3 Consulting Services 5,016,000   

3A 
National and Provincial 
Roads 

 
 

1,617,000 
100% of total expenditure claimed* 

3B  Rural Roads  
 

1,295,000 
100% of total expenditure claimed* 

3C 
 Irrigation and Flood 
Management 

 
 

1,295,000 
100% of total expenditure claimed* 

3D 
 Project Management 
and Facilitation 

 
 

809,000 
100% of total expenditure claimed* 

4 
Incremental 
Management Costs** 

647,000   

4A 
National and Provincial 
Roads 

 160,000 100% of total expenditure claimed 

4B  Rural Roads  160,000 100% of total expenditure claimed 

4C 
 Irrigation and Flood 
Management 

 206,000 100% of total expenditure claimed 

4D 
 Project Management 
and Facilitation 

 121,000 100% of total expenditure claimed 

5 Interest charge 777,000   

6 Unallocated 
 

4,795,000 
 

 

 Total 
 

48,545,000 
 

 

* Exclusive of taxes and duties imposed within the territory of the Borrower 

** Exclusive of salary supplements for staff and drivers  
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SCHEDULE 4
 

Procurement of Goods, Works and Consulting Services 
 

General 
 
1.   The procurement of Goods, Works and Consulting Services shall be subject to 
and governed by the Procurement Guidelines, and the Consulting Guidelines, respectively. 
 
2.   All terms used in this Schedule and not otherwise defined in this Loan 
Agreement have the meanings provided in the Procurement Guidelines and/or the 
Consulting Guidelines, as applicable.  
 
Goods and Works 
 
3.  Except as ADB may otherwise agree, Goods and Works shall only be 
procured on the basis of the methods of procurement set forth below:  
 

(a) International Competitive Bidding; 
(b) National Competitive Bidding; 
(c) Shopping; and 
(d) Direct Contracting. 

 
4. The methods of procurement are subject to, among other things, the detailed 
arrangements and threshold values set forth in the Procurement Plan. The Borrower may 
only modify the methods of procurement or threshold values with the prior agreement of 
ADB, and modifications must be set out in updates to the Procurement Plan. 
 
Domestic Preference 
 
5.  The Borrower may grant a margin of preference in the evaluation of bids 
under international competitive bidding in accordance with paragraphs 2.55(a) and 2.56 of 
the Procurement Guidelines for domestically manufactured Goods and paragraphs 2.55(b) 
and 2.56 of the Procurement Guidelines for domestic Works. 
 
National Competitive Bidding 
 
6.   The Borrower and ADB shall ensure that, prior to the commencement of any 
procurement activity under national competitive bidding, the Borrower’s national competitive 
bidding procedures are consistent with the Procurement Guidelines. Any modifications or 
clarifications to such procedures agreed between the Borrower and ADB shall be set out in 
the Procurement Plan. Any subsequent change to the agreed modifications and clarifications 
shall become effective only after approval of such change by the Borrower and ADB. 
 
Conditions for Award of Contract 
 
7. The Borrower shall not award any Works contracts for a Subproject which 
involves environmental impacts until MPWT, MRD or MOWRAM, as the case may be, has: 
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(a) obtained all required government approvals, and prepared and 
submitted to ADB the final IEE and EMP based on the Subproject’s detailed design, and 
obtained ADB’s clearance of such IEE and EMP; and 

 
(b) incorporated the relevant provisions from the Environmental 

Management Plan into the Works contract.  
 
8. The Borrower shall not award any Works contract involving involuntary 
resettlement impacts for a Subproject until MPWT, MRD or MOWRAM, as the case may be, 
has prepared and submitted to ADB the final RP for such Subproject based on the 
Subproject's detailed design, and obtained ADB's clearance of such RP.

 
 

 
9. The Borrower shall not award any Works contract for a Subproject which 
involves impacts on indigenous peoples.  
 
Consulting Services    
 
10.   The Borrower shall apply the following method for selecting and engaging the 
specified Consulting Services, in accordance with, among other things, the procedures set 
forth in the Procurement Plan: contract variation of the contracts for project 
management/design and construction supervision for each of MPWT, MRD and MOWRAM 
with the consulting firms working for the project financed under the Initial Loan or other 
methods as may be agreed by the Borrower and ADB. 

 
11.  The Borrower shall recruit the individual consultants for such services as 
agreed by ADB in accordance with procedures acceptable to ADB for recruiting individual 
consultants. 
 
Industrial or Intellectual Property Rights 
 
12.   (a) The Borrower shall ensure that all Goods and Works procured 
(including without limitation all computer hardware, software and systems, whether 
separately procured or incorporated within other goods and services procured) do not violate 
or infringe any industrial property or intellectual property right or claim of any third party. 
 
  (b) The Borrower shall ensure that all contracts for the procurement of 
Goods and Works contain appropriate representations, warranties and, if appropriate, 
indemnities from the contractor or supplier with respect to the matters referred to in 
subparagraph (a) of this paragraph. 
 
13.   The Borrower shall ensure that all ADB-financed contracts with consultants 
contain appropriate representations, warranties and, if appropriate, indemnities from the 
consultants to ensure that the Consulting Services provided do not violate or infringe any 
industrial property or intellectual property right or claim of any third party. 
 
ADB’s Review of Procurement Decisions 
 
14. Contracts procured under international competitive bidding procedures and contracts 
for Consulting Services shall be subject to prior review by ADB, unless otherwise agreed 
between the Borrower and ADB and set forth in the Procurement Plan.  
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SCHEDULE 5  
 

Execution of Project; Financial Matters 
 
 
Implementation Arrangements 

 
1. The Borrower and the Project Executing Agency shall ensure that the Project 
is implemented in accordance with the detailed arrangements set forth in the PAM. Any 
subsequent change to the PAM shall become effective only after approval of such change by 
the Borrower and ADB. In the event of any discrepancy between the PAM and this Loan 
Agreement, the provisions of this Loan Agreement shall prevail.  
 
Subproject Selection and Monitoring 
 
2. The Borrower shall ensure that all Subprojects meet, to the satisfaction of 
ADB, the agreed selection criteria as set out in Appendix 1 of the PAM and that all 
Subprojects are properly approved, controlled and monitored to the satisfaction of ADB. 
 
Environment 
 
3. The Borrower shall ensure and cause each of MPWT, MRD and MOWRAM to 
ensure that the preparation, design, construction, implementation, operation and 
decommissioning of each Subproject comply with (a) all applicable laws and regulations of the 
Borrower relating to environment, health, and safety; (b) the Environmental Safeguards; (c) 
the EARF; and (d) all measures and requirements set forth in the respective IEE and EMP, 
and any corrective or preventative actions set forth in a Safeguards Monitoring Report. 
 
Land Acquisition and Involuntary Resettlement 
 
4. The Borrower shall ensure and cause each of MPWT, MRD and MOWRAM to 
ensure that all land and all rights-of-way required for each Subproject are made available to 
the Works contractor in accordance with the schedule agreed under the related Works 
contract and all land acquisition and resettlement activities are implemented in compliance 
with (a) all applicable laws and regulations of the Borrower relating to land acquisition and 
involuntary resettlement; (b) the Involuntary Resettlement Safeguards; (c) the RF; and (d) all 
measures and requirements set forth in the respective RP, and any corrective or preventative 
actions set forth in a Safeguards Monitoring Report. 
 
5. Without limiting the application of the Involuntary Resettlement Safeguards, 
the RF or the RP, the Borrower shall ensure and cause each of MPWT, MRD and MOWRAM 
to ensure that no physical or economic displacement takes place in connection with the 
Subprojects until: 
 

(a) compensation and other entitlements have been provided to affected 
people in accordance with the RP; and 

 
(b) a comprehensive income and livelihood restoration program has been 

established, if required, in accordance with the RP. 
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6. The Borrower shall ensure and cause MPWT, MRD and MOWRAM to ensure 
that the preparation, design, construction, implementation and operation of each Subproject 
comply with all applicable laws and regulations of the Borrower relating to indigenous 
peoples and the Indigenous Peoples Safeguards. 
 
Human and Financial Resources to Implement Safeguards Requirements  
 
7. The Borrower shall make available necessary budgetary and human 
resources to fully implement the EMP, the RP, and the GAP.  
 
Bidding Documents and Works Contracts  
 
8. The Borrower shall ensure and cause each of MPWT, MRD and MOWRAM to 
ensure that all bidding documents and contracts for Works contain provisions that require 
contractors to: 
 

(a) comply with the measures and requirements relevant to the contractor 
set forth in the IEE, the EMP, the RP, the GAP, to the extent they 
concern impacts on affected people during construction, and any 
corrective or preventative actions set out in a Safeguards Monitoring 
Report;  

 
(b) make available a budget for all such environmental and social 

measures; and 
 

(c) provide the Borrower with a written notice of any unanticipated 
environmental, resettlement or indigenous peoples risks or impacts 
that arise during construction, implementation or operation of the 
Project that were not considered in the IEE, the EMP, the RP, and the 
GAP.

 
  

 
Health, Gender and Labor Standards 
 
9. The Borrower shall ensure and cause each of MPWT, MRD and MOWRAM to 
ensure that any bidding document for Works contracts includes provisions to require the 
contractors to (a) use local unskilled labor and prioritized employment of women and the 
poor based on targets set forth in the GAP; (b) provide equal pay for equal work; (c) provide 
the timely payment of wages; (d) comply with all core labor standards and the applicable 
labor laws and regulations, including stipulations related to employment; and (e) not employ 
child labor. 
 
Safeguards Monitoring and Reporting 
 
10. The Borrower shall cause each of MPWT, MRD and MOWRAM to do the 
following: 
 

(a) set up grievance redress mechanisms with outreach for all Subprojects 
funded by ADB; 
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(b) submit semiannual Safeguards Monitoring Reports to ADB and 
disclose them on ADB’s website promptly upon submission;  

 
(c) if any unanticipated environmental and/or social risks and impacts 

arise during construction, implementation or operation of the Project 
that were not considered in the IEE, the EMP, the RP, or the GAP, 
promptly inform ADB of the occurrence of such risks or impacts, with 
detailed description of the event and proposed corrective action plan; 
and 

 

(d) report any actual or potential breach of compliance with the measures 
and requirements set forth in the EMP, the RP, or the GAP promptly 
after becoming aware of the breach. 

 
Prohibited List of Investments 
 
11. The Borrower shall ensure that no proceeds of the Loan are used to finance 
any activity included in the list of prohibited investment activities provided in Appendix 5 of 
the SPS. 

 
Governance and Anticorruption 
 
12. The Borrower, MEF, MPWT, MRD and MOWRAM shall (i) comply with ADB’s 
Anticorruption Policy (1998, as amended to date) and acknowledge that ADB reserves the 
right to investigate directly, or through its agents, any alleged corrupt, fraudulent, collusive or 
coercive practice relating to the Project; and (ii) cooperate with any such investigation and 
extend all necessary assistance for satisfactory completion of such investigation.  
 
13. Without limiting the generality of the preceding paragraph, the Borrower shall 
(i) cause MEF, MPWT, MRD and MOWRAM to conduct periodic inspections of contractors’ 
activities related to fund withdrawals and settlements; (ii) ensure that the auditors engaged 
by the Borrower have the right to conduct random and spot audits of contract implementation 
activities under the Project; and (iii) cause MEF, MPWT, MRD and MOWRAM to ensure that 
all bidding documents and contracts financed by ADB  in connection with the Project include 
provisions specifying ADB’s right to audit and examine the records and accounts of all 
contractors, suppliers, consultants, and other service providers as they relate to the Project. 
  
14. The Borrower shall publicly disclose or cause MEF (through the Project 
coordination and monitoring unit), MPWT, MRD and MOWRAM to disclose on their 
respective websites information on how the Loan  proceeds are being used, presenting (a) 
procurement contract awards, including for each such contract (i) the list of participating 
bidders, (ii) the name of the winning bidder, (iii) basic details on bidding procedures adopted, 
(iv) list of goods and/or services purchased, and (vi) intended and actual utilization of Loan 
proceeds under the contract, and (b) internal and external resettlement reports. 
 
15. The Borrower shall comply with and cause MEF, MPWT, MRD and MOWRAM 
to comply with the Risk Assessment and Risk Management Plan. 
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UXO Clearance 
 

16. The Borrower shall ensure that all Works contracts contain a provision that, in 
the event UXO clearance is needed, the services of a reputable and experienced mine 
security organization, acceptable to ADB, will be engaged to carry out and then certify that 
the Subproject area is clear of UXO. 
Operation and Maintenance of Project Facilities 
 
17. The Borrower shall ensure that the facilities to be provided or financed under 
each Subproject are operated and maintained appropriately, and that adequate budgetary 
and other resources are provided for their operations and maintenance. 
  
Gender and Development 
 
18. The Borrower shall ensure and cause each of MEF, MPWT, MRD and 
MOWRAM to ensure that the preparation, design, construction, implementation and 
operation of each Subproject comply with all measures and requirements set forth in the 
Gender Action Plan. 
  
Special Review for Potential Reallocation 
 
19. The Borrower shall undertake and cause MEF, MPWT, MRD and MOWRAM 
to undertake an in-depth review of progress of the Project jointly with ADB within 9 months of 
the Effective Date to determine and agree on potential reallocation of Loan Proceeds on the 
basis of progress and readiness of remaining Subprojects under Components 1 to 3. 
 
 




