

Advance Contracting Notice

Date: 23 November 2016

Country/Borrower: Indonesia, Republic of

Title of Proposed Project: 49141-001 Accelerating Infrastructure Delivery through Better Engineering Services Project

Name and Address of Executing Agency: Secretariat General, Ministry of Public Works and Housing, Jakarta, Indonesia

Brief Description of the Project

The Accelerating Infrastructure Delivery through Better Engineering Services Project (ESP) will help meet the infrastructure development objectives of the Strategic Plan, 2015–2019, of Indonesia’s Ministry of Public Works and Housing (MPWH). ESP will strengthen the MPWH’s capacity to efficiently design and implement its increased public investment program by (i) improving the quality and timely start-up of infrastructure projects, and (ii) strengthening the MPWH’s public investment management systems. The impact will be the attainment of the infrastructure objectives of the MPWH’s Strategic Plan, 2015–2019. The outcome will be strengthened capacity of MPWH’s Directorate General of Highway (DGH), Directorate General of Human Settlements (DGHS), and Directorate General of Water Resources (DGWR) to efficiently design and implement MPWH’s public investment program. ESP’s outputs are:

1. Improved quality and timely start-up of infrastructure projects. This output will support the preparation, design, and delivery of up to 40 projects in irrigation, flood management, bulk water, dam, water supply and sanitation, and national road sectors. These infrastructure projects are to be mainly financed from the government budget.
2. Strengthened capacity in public investment management. This output will strengthen the MPWH’s capacity in master planning, survey methodologies and design standards, value engineering, technical and financial assessments during construction, use of multi-year contracting for civil works, asset management, safeguards and procurement systems.

Brief Description of Consulting Services to be Procured:

Package	Description
PMC 1 (firm)	Project management consultant to support DGHS with ESP implementation and institutional strengthening
PMC 2 (firm)	Project management consultant to support DGH with ESP implementation and institutional strengthening
PMC 3 (firm)	Project management consultant to support DGWR with ESP implementation and institutional strengthening
1 Consulting Package (firm)	Preparation of Jragung multipurpose dam project
3 Panel Consulting Firms	Selection of the panels of project preparation firms (consortia of firms) for each DGHS, DGH and DGWR