



Advance Contracting Notice

Date: 22 January 2016

Country/Borrower: Papua New Guinea/Independent State

Title of Proposed Project: Civil Aviation Development Investment Program – Project 3

Name and Address of Executing Agency: PNG National Airport Corporation

Mr. Manuai Kametan – Program Director
Civil Aviation Development Investment Program
Project Implementation Unit

Green House No. 149
Jacksons Parade, 7 mile
PO Box 684 BOROKO, 111,
National Capital District, Papua New Guinea

Telephone: (675) 324 4649 / 4509

Facsimile: (675) 325 2333

Email: mkametan@nac.com.pg

Brief Description of the Project: The objective of the Civil Aviation Development Investment Program (CADIP) is to achieve compliance with International Civil Aviation Organization (ICAO) safety and security standards and assist in the development and implementation of civil aviation sector wide policy initiatives. The program components include; (i) airport infrastructure improvements, (ii) upgrading of communication, navigation and surveillance equipment (iii) institutional capacity strengthening and implementation of civil aviation sector policies, and (iv) design and construction supervision consultancies.

The proposed Tranche/Project 3 continues, from Project 1 and Project 2, to improve the 21 national airports in the country. The outcome will be safer, more efficient, and more accessible all-weather air transport services in the project areas.

Brief Description of Goods and Related Services, Works or Consulting Services to be Procured:

ADB has approved the Governments request for advance contracting to expedite project implementation. Advance contracting includes two works through international competitive bidding. These are: (i) The Aircraft Pavement Upgrading, New Terminal Building, Airport Security Fencing and Associated Works at Momote Airport, Manus Province, and (ii) The Aircraft Pavement Upgrading, New Air Traffic Control Tower and Associated Works at Mt. Hagen Airport, Western Highlands Province), Papua New Guinea

Date of Advance Contracting Approval: Approval for advance contracting was given on 13 August 2015, but retroactive financing is not included.